TEMPORARY EROSION CONTROL - CB

MONTANA DEPARTMENT OF TRANSPORTATION DATE : 03/10/08
PAGE : 001 -1
TABULATION OF BIDS
CALL ORDER  : 001 CONTRACT 1D : 08108 COUNTIES : Ravalli
LETTING DATE : 02/28/08 9:00 AM DISTRICT -1
CONTRACT TIME : 160 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : STEVENSVILLE WYE - N & S
PROJECT(S) : (2016088001) NH-MT 7-1(88)66 F
STEVENSVILLE WYE - N & S
VENDOR RANKING :
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER"S ESTIMATE $  11,488,028.64  100.1058% 100.0000%
1 2097 SCHELLINGER CONST CO INC $  11,475,889.71  100.0000% 99.8943%
2 2050 RIVERSIDE CONTRACTING INC $  12,548,219.64  109.3442% 109.2287%
IC 0 ) -EST- IC 1 ) 2097 IC 2 ) 2050
IENGINEER"™S ESTIMATE ISCHELLINGER CONSTRUCTION CO |RIVERSIDE CONTRACTING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ gy S
SECTION 0001 G, GS, PMS, ELECTRICAL, WILDLIFE FRIENDLY ENHANCEMENTS
| |
0010 104100000 75000.000 UNIT | 1.00000 75000.00] 1.00000 75000.00] 1.00000 75000.00
MISCELLANEOUS WORK | | |
0020 105100500 LUMP | 200000.00000 200000.00] 209500.00000 209500.00] 225000.00000 225000.00
CONSTRUCTION SURVEY AND LAYOUT | |
0030 105200000 LUMP |  10000.00000 10000.00] 5000.00000 5000.00]  10000.00000 10000.00
BRIDGE SURVEY | | |
0040 107090050 LUMP |  25000.00000 25000.00]  38500.00000 38500.00]  35000.00000 35000.00
PUBLIC RELATIONS | | |
0050 109200000 LUMP | 1150000.00000 1150000.00] 1145000 .00000 1145000.00] 1680000 .00000 168000000
MOBILIZATION | | |
0060 202011000 LUMP |  40000.00000 40000.00]  15000.00000 15000.00]  29000.00000 29000.00
REMOVE STRUCTURE | | |
0070 202100000 2378.400 M2 | 6.00000 14270.40] 7.00000 16648.80] 5.00000 11892.00
REMOVE PAVEMENT | | |
0080 203100000 57944.000 M3 | 7.00000 405608.00] 9.00000 521496.00] 9.00000 521496.00
EXCAVAT ION-UNCLASSIFIED | | |
0090 203180020 11140.000 M2 | 2.00000 22280.00] 2.25000 25065.00] 2.00000 22280.00
CONTOUR GRADING | | |
0105 203210000 74902.000 M3 | 7.00000 524314.00] 9.75000 730294.50] 10.00000 749020.00
SPECIAL BORROW-EXCAVATION | | |
0110 203500000 9191.000 M3 | 6.50000 59741.50] 7.00000 64337.00] 6.00000 55146.00
TOPSOIL-SALVAGING AND PLACING | | |
0120 207300000 3799.000 M3 | 32.00000 121568.00]| 27.75000 105422 25| 35.00000 13296500
BEDDING MATERIAL | | |
0130 208105000 80000.000 UNIT | 1.05000 84000.00] 1.10000 88000.00] 1.00000 80000.00
| | |



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 03/10/08
PAGE : 001 -2
TABULATION OF BIDS
CALL ORDER  : 001 CONTRACT 1D : 08108 COUNTIES : Ravalli
LETTING DATE : 02/28/08 9:00 AM DISTRICT -1
IC 0 ) -EST- IC 1 ) 2097 | 2 ) 2050
IENGINEER"S ESTIMATE |SCHELLINGER CONSTRUCTION CO |RIVERSIDE CONTRACTING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0140 208106000 1800.000 UNIT | 1.00000 1800.00] 1.00000 1800.00] 1.00000 1800.00
MPDES PERMIT FEES | | |
0150 208300000 LUMP | 2000.00000 2000.00] 5553.00000 5553.00] 6500 .00000 6500.00
WILLOW CUTTINGS | | |
0160 209600000 LUMP |  96000.00000 96000.00] 5000 .00000 5000.00]  65000.00000 65000.00
TEMPORARY SHORING | | |
0170 210300000 95.000 KM | 13.00000 1235.00] 15.00000 1425.00] 8.00000 760.00
TEST TRAILER-TRANSPORT,SETUP | | |
0180 301270000 36750.000 M3 | 24.00000 882000.00] 20.00000 735000.00] 21.50000 790125.00
CRUSHED AGGREGATE COURSE | | |
0190 301440020 98538.000 M2 | 0.75000 73903.50] 0.80000 78830.40] 0.71000 69961.98
COVER - TYPE 2 | | |
0200 301700000 5000.000 M3 | 21.00000 105000.00] 22.00000 110000.00] 18.00000 90000.00
TRAFFIC GRAVEL | | |
0210 301750000 2395.000 M3 | 30.00000 71850.00] 45.00000 107775.00] 37.50000 89812.50
BRIDGE END BACKFILL I | |
0220 401020500 1569.000 MT | 45.00000 70605.00] 75.00000 117675.00] 80.00000 125520.00
PLANT MIX GR B - COMMERCIAL | | |
0230 401080000 28092.000 MT | 26.00000 730392.00] 31.50000 884898.00] 30.00000 842760.00
PLANT MIX BIT SURF GR S - 19 MM I I |
0240 401100000 178.600 MT | 135.00000 24111.00] 160.00000 28576.00] 125.00000 22325.00
DUST PALLIATIVE | | |
0250 401200000 393.000 MT | 164.00000 64452 .00] 170.00000 66810.00] 165.00000 64845.00
HYDRATED LIME | | |
0260 402097000 1516.900 MT | 425_00000 644682 .50] 455_00000 690189.50] 475_.00000 720527.50
ASPHALT CEMENT PG 70-28 I I |
0270 402200000 22588.000 L | 0.50000 11294.00] 0.70000 15811.60] 0.25000 5647.00
EMULSIFIED ASPHALT SS-1 | | |
0280 402225000 180.900 MT | 425_.00000 76882.50] 400.00000 72360.00] 400.00000 72360.00
EMULSIFIED ASPHALT CRS-2P | | |
0290 551170000 25.700 M3 | 1700.00000 43690.00] 1050.00000 26985.00] 1250.00000 32125.00
CONCRETE-CLASS DD | | |
0300 551175000 201.500 M3 | 1200.00000 241800.00] 700.00000 141050.00] 47500000 95712.50
CONCRETE-CLASS DD | | |
0310 551410000 310.200 M3 | 800.00000 248160.00] 820.00000 254364.00] 47500000 147345 .00
CONCRETE-CLASS SD | | |
0320 552150000 1081.000 M2 | 13.50000 14593.50] 7.00000 7567.00] 15.00000 16215.00
TRANSVERSE DECK GROOVING | | |
0330 553040100 683.200 M | 600.00000 409920.00] 650.00000 444080.00] 725.00000 495320.00
PRESTRESSED BEAM-TYPE MT-28 | | |
0340 555100000 13919.000 KG | 2.90000 40365.10] 3.65000 50804.35] 3.60000 50108.40
| | |

REINFORCING STEEL
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TABULATION OF BIDS
CALL ORDER  : 001 CONTRACT 1D : 08108 COUNTIES : Ravalli
LETTING DATE : 02/28/08 9:00 AM DISTRICT -1
| 0 ) -EST- | 1 ) 2097 | 2 ) 2050
IENGINEER"S ESTIMATE |SCHELLINGER CONSTRUCTION CO |RIVERSIDE CONTRACTING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0350 555200000 24185.000 KG | 2.50000 60462.50] 3.70000 89484 .50 3.75000 90693.75
REINFORCING STEEL-EPOXY COATED | | |
0360 557310000 56.800 M | 250.00000 14200.00] 420.00000 23856.00] 330.00000 18744.00
PEDESTRIAN RAIL | | |
0370 557320000 49.500 M | 300.00000 14850.00] 150.00000 7425.00] 240.00000 11880.00
HAND RAIL | | |
0380 557330000 39.200 M | 300.00000 11760.00] 300.00000 11760.00] 300.00000 11760.00
BICYCLE RAIL | | |
0390 559233100 502.900 M | 140.00000 70406.00] 120.00000 60348.00] 155.00000 77949.50
FURN STL PILE HP 310 X 79 MM | | |
0400 559243100 352.000 M | 150.00000 52800.00] 140.00000 49280.00] 150.00000 52800.00
FURN STL PIPE PILE 360 X 9.5 MM | | |
0410 559333100 486.900 M | 58.00000 28240.20] 19.00000 9251.10] 17.00000 8277.30
DR STL PILE HP 310 X 79 MM | | |
0420 559343060 336.000 M | 57.00000 19152.00] 25.00000 8400.00] 25.00000 8400.00
DR STL PIPE PILE 360 X 9.5 MM I | |
0430 559500010 2.000 EACH | 4000.00000 8000.00] 4270.00000 8540.00] 5500.00000 11000.00
RE-DRIVE TEST PILE | | |
0440 559556000 32.000 EACH | 225.00000 7200.00] 175.00000 5600.00] 110.00000 3520.00
PILE DRIVING POINT | | |
0450 559560000 32.000 EACH | 300.00000 9600.00] 175.00000 5600.00] 225.00000 7200.00
PILE CONICAL DRIVING POINT | | |
0460 559640000 2.000 EACH | 5500.00000 11000.00]  10000.00000 20000.00] 8000.00000 16000.00
DYNAMIC LOAD TEST | | |
0470 602010000 1381.900 M | 45.00000 62185.50] 42.00000 58039.80] 35.00000 48366 .50
REMOVE PIPE CULVERTS | | |
0480 603003000 22.000 M | 140.00000 3080.00] 206.00000 4532_00]| 200.00000 4400.00
DRAINAGE PIPE 300 MM | | |
0490 603004500 642.000 M | 150.00000 96300.00] 140.00000 89880.00] 150.00000 96300.00
DRAINAGE PIPE 450 MM | | |
0500 603006000 136.000 M | 210.00000 28560.00] 200.00000 27200.00] 250.00000 34000.00
DRAINAGE PIPE 600 MM | | |
0510 603033450 44.500 M | 185.00000 8232.50] 150.00000 6675.00] 175.00000 7787.50
DRAINAGE PIPE IRR 450 MM | | |
0520 603037500 43.000 M | 240.00000 10320.00] 350.00000 15050.00] 300.00000 12900.00
DRAINAGE PIPE IRR 750 MM | | |
0530 603341282 54.000 M | 2800.00000 151200.00] 3000.00000 162000.00]| 3500.00000 189000.00
SSPPA 4.110 M X 2.82 MM | | |
0540 603443040 1069.500 M | 140.00000 149730.00] 140.00000 149730.00] 135.00000 144382 .50
RCP IRR 300 MM CL 4 | | |
0550 603444530 1270.000 M | 150.00000 190500.00] 151.00000 191770.00] 150.00000 190500.00
| | |

RCP IRR 450 MM CL 3



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 03/10/08
PAGE : 001 -4
TABULATION OF BIDS
CALL ORDER  : 001 CONTRACT 1D : 08108 COUNTIES : Ravalli
LETTING DATE : 02/28/08 9:00 AM DISTRICT -1
| 0 ) -EST- IC 1 ) 2097 | 2 ) 2050
IENGINEER"S ESTIMATE |SCHELLINGER CONSTRUCTION CO |RIVERSIDE CONTRACTING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0560 603446030 1931.500 M | 200.00000 386300.00] 185.00000 357327.50] 250.00000 482875.00
RCP IRR 600 MM CL 3 | | |
0570 603470420 50.500 M | 150.00000 7575.00] 295.00000 14897.50] 375.00000 18937.50
RCP SIPHON 450 MM CL 2 | | |
0580 603470620 300.000 M | 210.00000 63000.00] 398.00000 119400.00]| 400.00000 12000000
RCP SIPHON 600 MM CL 2 | | |
0590 603470720 57.000 M | 250.00000 14250.00] 325.00000 18525.00] 500.00000 28500.00
RCP SIPHON 750 MM CL 2 | | |
0600 603470920 269.500 M | 310.00000 83545.00] 525.00000 14148750 625.00000 168437.50
RCP SIPHON 900 MM CL 2 | | |
0610 603610120 31.500 M | 40.00000 1260.00] 28.50000 897.75] 100.00000 3150.00
PIPE-PVC 100 MM | | |
0620 603610157 524.000 M | 50.00000 26200.00] 33.00000 17292.00] 110.00000 57640.00
PIPE-PVC 150 MM | | |
0630 604011200 1.000 EACH | 3000.00000 3000.00] 2825.00000 2825.00] 3000.00000 3000.00
MANHOLE-1200 MM-TYPE 1 I | |
0640 604031500 1.000 EACH | 3200.00000 3200.00] 3250.00000 3250.00] 3500.00000 3500.00
MANHOLE 1500 MM-TYPE 3 | | |
0650 604040000 1.000 EACH | 3500.00000 3500.00] 405000000 4050.00] 6000.00000 6000.00
MANHOLE-SPECIAL DESIGN | | |
0660 604112310 2.000 EACH | 3100.00000 6200.00] 2600.00000 5200.00] 3000.00000 6000.00
COMB 1200 MM T3 MH-T1 DR INLET | | |
0670 604112340 45.000 EACH | 2700.00000 121500.00] 2425.00000 109125.00] 2750.00000 123750.00
COMB 1200 MM T3 MH-T4 DR INLET | | |
0680 604115340 2.000 EACH | 3300.00000 6600.00] 3500.00000 7000.00] 4000.00000 8000.00
COMB 1500 MM T3 MH-T4 DR INLET | | |
0690 604118340 1.000 EACH | 3500.00000 3500.00] 5800.00000 5800.00] 6000.00000 6000.00
COMB 1800 MM T3 MH-T4 DR INLET | | |
0700 604210000 2.000 EACH | 2400.00000 4800.00] 2175.00000 4350.00] 3500.00000 7000.00
INLET-DROP-TYPE 1 | | |
0710 604240000 42.000 EACH | 1400.00000 58800.00] 1425.00000 59850.00] 1500.00000 63000.00
INLET-DROP-TYPE 4 | | |
0720 604320000 2.000 EACH | 2300.00000 4600.00] 2025.00000 4050.00]| 2000.00000 4000.00
INLET-CURB-TYPE 2 | | |
0730 604520000 1.000 EACH | 2500.00000 2500.00] 2635.00000 2635.00] 2500.00000 2500.00
INLET-MEDIAN-TYPE 2 | | |
0740 606000000 386.600 M | 58.00000 22422 .80] 52.30000 20219.18] 58.00000 22422 .80
GUARD RAIL-STEEL | | |
0750 606015000 22.900 M | 130.00000 2977.00] 109.00000 2496.10] 120.00000 2748.00
GUARD RAIL-STL INT RDWY TERM SECT | | |
0760 606110000 8.000 EACH | 2000.00000 16000.00] 1800.00000 14400.00] 2000.00000 16000.00
| | |

GUARD RAIL-STL/BR APPR-TY 1
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TABULATION OF BIDS
CALL ORDER  : 001 CONTRACT 1D : 08108 COUNTIES : Ravalli
LETTING DATE : 02/28/08 9:00 AM DISTRICT -1
| 0 ) -EST- IC 1 ) 2097 | 2 ) 2050
IENGINEER"S ESTIMATE |SCHELLINGER CONSTRUCTION CO |RIVERSIDE CONTRACTING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0770 606250000 5.000 EACH | 2600.00000 13000.00] 2160.00000 10800.00] 2400.00000 12000.00
GUARD RAIL-OPTIONAL TERM SECT | | |
0780 606350000 283.000 EACH | 160.00000 45280.00] 150.00000 42450.00] 240.00000 67920.00
TEMPORARY CONCRETE BARRIER RAIL | | |
0790 606800000 205.500 M | 6.00000 1233.00] 6.15000 1263.83] 6.50000 1335.75
REMOVE GUARD RAIL | | |
0800 606910000 267.000 EACH | 45.00000 12015.00] 25.00000 6675.00] 60.00000 16020.00
RESET TEMP CONCR BARRIER RAIL | | |
0810 606920000 4.000 EACH | 4000.00000 16000.00] 2000.00000 8000.00] 5250.00000 21000.00
TEMP IMPACT ATTENUATOR | | |
0820 606930000 4.000 EACH | 1500.00000 6000.00] 650.00000 2600.00] 1000.00000 400000
RESET TEMP IMPACT ATTENUATOR | | |
0830 607000000 6.000 M | 80.00000 480.00] 45.00000 270.00] 49.00000 294.00
FENCE-CHAIN LINK | | |
0840 607010000 4.000 EACH | 280.00000 1120.00] 300.00000 1200.00] 325.00000 1300.00
PANEL-SINGLE CHAIN LINK I | |
0850 607204000 409.600 M | 8.25000 3379.20] 11.35000 4648_96| 12.00000 4915 .20
FARM FENCE-TYPE F4W | | |
0860 607205100 183.400 M | 8.00000 1467.20] 11.15000 204491 12.00000 2200.80
FARM FENCE-TYPE F5M | | |
0870 607208120 781.300 M | 9.00000 7031.70] 12.15000 9492.80] 13.00000 10156.90
FARM FENCE-WOVEN WIRE-1220 MM | | |
0880 607210050 1036.500 M | 4400000 45606.00] 50.00000 51825.00] 53.00000 54934 .50
FENCE - WILDLIFE | | |
0890 607210055 17.000 EACH | 250.00000 4250.00] 410.00000 6970.00] 440_.00000 7480.00
FENCE - PANEL/SINGLE - WILDLIFE | | |
0900 607210060 16.000 EACH | 400.00000 6400.00] 510.00000 8160.00] 550.00000 8800.00
FENCE - PANEL/DOUBLE - WILDLIFE | | |
0910 607210210 89.200 M | 7.50000 669.00] 11.35000 1012.42] 12.00000 1070.40
FENCE - WILDLIFE FRIENDLY | | |
0920 607211000 24.000 EACH | 160.00000 3840.00] 180.00000 4320.00] 200.00000 4800.00
FARM FENCE-PANEL/SINGLE FW | | |
0930 607212000 20.000 EACH | 200.00000 4000.00] 200.00000 4000.00] 215.00000 4300.00
FARM FENCE-PANEL/DOUBLE FW | | |
0940 607300200 9.600 M | 45.00000 432.00] 41.00000 393.60] 45.00000 432.00
FARM GATE-WIRE-TYPE G-2 | | |
0950 607300300 28.800 M | 65.00000 1872.00] 51.50000 1483.20] 55.00000 1584.00
FARM GATE-METAL-TYPE G-3 | | |
0960 607400000 468.500 M | 6.50000 3045.25] 6.00000 2811.00] 6.56000 3073.36
FENCE-TEMPORARY | | |
0970 607490000 4.000 EACH | 59.00000 236.00] 65.00000 260.00] 70.00000 280.00
| | |

DEADMAN
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TABULATION OF BIDS
CALL ORDER  : 001 CONTRACT 1D : 08108 COUNTIES : Ravalli
LETTING DATE : 02/28/08 9:00 AM DISTRICT -1
IC 0 ) -EST- | 1 ) 2097 | 2 ) 2050
IENGINEER"S ESTIMATE |SCHELLINGER CONSTRUCTION CO |RIVERSIDE CONTRACTING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0980 607602813 100.300 M I 12.00000 1203.60] 11.65000 1168.50] 12.00000 1203.60
FARM FENCE-TYPE F2W-813 MM WW | | |
0990 607602820 43.200 M | 13.00000 561.60] 12.00000 518.40] 13.00000 561.60
FARM FENCE-TYPE F2W-915 MM WW | | |
1000 608100000 3906.400 M2 | 50.00000 195320.00] 34.00000 132817.60] 40.00000 15625600
SIDEWALK—-CONCRETE 100 MM | | |
1010 608150000 1703.500 M2 | 70.00000 11924500 42 .75000 72824 .63| 44.00000 74954 .00
SIDEWALK—-CONCRETE 150 MM | | |
1020 608290100 15.000 M2 | 500.00000 7500.00] 360.00000 5400.00] 380.00000 5700.00
TRUNCATED DOMES | | |
1030 608500155 1985.000 M2 | 90.00000 178650.00] 44.00000 87340.00] 5500000 109175.00
DECORATIVE CONCRETE | | |
1040 609000000 7223.900 M | 45.00000 325075.50] 36.50000 263672.35] 32.00000 231164.80
CURB AND GUTTER-CONCRETE | | |
1050 609010000 158.000 M | 55.00000 8690.00] 75.00000 11850.00] 23.00000 3634.00
CURB-CONCRETE I | |
1060 609100000 2850.600 M | 44.00000 12542640 2450000 69839.70] 31.00000 88368.60
CURB-CONCRETE MEDIAN TYPE A | | |
1070 609200000 9.000 M2 | 80.00000 720.00] 161.48000 1453.32] 43.00000 387.00
GUTTER-CONCRETE VALLEY | | |
1080 610000000 1720.000 M3 | 23.00000 39560.00] 35.00000 60200.00] 35.00000 60200.00
TOPSOIL | | |
1090 610110000 16.300 HA | 675.00000 11002.50] 40500000 6601.50] 400.00000 6520.00
SEEDING AREA NO 1 | | |
1100 610120000 0.300 HA | 1500.00000 450.00] 5540.00000 1662.00] 54000000 162.00
SEEDING AREA NO 2 | | |
1110 610130000 0.800 HA | 1300.00000 1040.00] 510.00000 408.00] 325.00000 260.00
SEEDING AREA NO 3 | | |
1120 610134000 0.200 HA | 1800.00000 360.00] 3200.00000 640.00] 1600.00000 320.00
SEEDING AREA NO 4 | | |
1130 610134010 0.400 HA | 1800.00000 720.00] 3200.00000 1280.00] 1600.00000 640.00
SEEDING AREA NO 5 | | |
1140 610210000 16.900 HA | 300.00000 5070.00] 200.00000 3380.00] 215.00000 3633.50
FERTILIZING AREA NO 1 | | |
1150 610222000 0.300 HA | 500.00000 150.00] 190.00000 57.00] 215.00000 64 .50
FERTILIZING AREA NO 2 | | |
1160 610400000 17.800 HA | 180.00000 3204.00] 190.00000 3382.00] 110.00000 1958.00
CONDITION SEEDBED SURFACE | | |
1170 610405010 1500.000 UNIT | 1.00000 1500.00] 1.00000 1500.00] 1.00000 1500.00
NOXI0US WEED CONTROL | | |
1180 610450000 439.000 M2 | 9.00000 3951.00] 10.60000 4653.40]| 20.00000 8780.00
| | |

RIPRAP REVEGETATION
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CALL ORDER  : 001 CONTRACT 1D : 08108 COUNTIES : Ravalli
LETTING DATE : 02/28/08 9:00 AM DISTRICT -1
| 0 ) -EST- | 1 ) 2097 IC 2 ) 2050
IENGINEER"S ESTIMATE |SCHELLINGER CONSTRUCTION CO |RIVERSIDE CONTRACTING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1190 610510000 0.900 HA | 5000.00000 4500.00] 3310.00000 2979.00] 5500.00000 4950.00
MULCH | | |
1200 610550000 439.000 M2 | 4.75000 2085.25] 6.00000 2634.00] 4.00000 1756.00
EROSION CONTROL BLANKET | | |
1210 610900000 LUMP |  27000.00000 27000.00] 136015.00000 136015.00]  90000.00000 90000.00
IRRIGATION SYSTEM | | |
1220 613010000 123.100 M3 | 90.00000 11079.00] 100.00000 12310.00] 63.00000 7755.30
RIPRAP-CLASS 1 RANDOM | | |
1230 613020000 1256.300 M3 | 80.00000 100504 .00 101.00000 126886.30]| 66.00000 82915.80
RIPRAP-CLASS 2 RANDOM | | |
1240 616010000 36.700 M3 | 1600.00000 58720.00] 1115.00000 40920.50] 1500.00000 55050.00
FOUNDAT ION-CONCRETE | | |
1250 616027000 30.000 M | 35.00000 1050.00] 24.00000 720.00] 35.00000 1050.00
CONDUIT-STEEL 27 MM RIGID | | |
1260 616041000 300.000 M | 45.00000 13500.00] 35.00000 10500.00] 42.00000 12600.00
CONDUIT-STEEL 41 MM RIGID I | |
1270 616053000 20.000 M | 56.00000 1120.00] 35.00000 700.00] 48.00000 960.00
CONDUIT-STEEL 53 MM RIGID | | |
1280 616063000 15.000 M | 70.00000 1050.00] 139.00000 2085.00] 53.00000 795.00
CONDUIT-STEEL 63 MM RIGID | | |
1290 616241000 6500.000 M | 13.00000 84500.00] 12.75000 82875.00] 15.00000 97500.00
CONDUIT-PLASTIC 41 MM | | |
1300 616253000 135.000 M | 53.00000 7155.00] 15.30000 2065.50] 33.00000 445500
CONDUIT-PLASTIC 53 MM | | |
1310 616263000 45.000 M | 65.00000 2925.00] 59.50000 2677.50] 40.00000 1800.00
CONDUIT-PLASTIC 63 MM | | |
1320 616480000 3.000 EACH | 400.00000 1200.00] 260.00000 780.00] 300.00000 900.00
PULL BOX-CONCRETE TYPE 1 | | |
1330 616490000 2.000 EACH | 550.00000 1100.00] 510.00000 1020.00] 350.00000 700.00
PULL BOX-CONCRETE TYPE 2 | | |
1340 616500000 2.000 EACH | 675.00000 1350.00] 600.00000 1200.00] 500.00000 1000.00
PULL BOX-CONCRETE TYPE 3 | | |
1350 617000340 775.000 M | 3.60000 2790.00] 2.50000 1937.50] 2.50000 1937.50
CABLE-COPPER 3AWG14-600V | | |
1360 617001540 195.000 M | 14.00000 2730.00] 10.30000 2008.50] 10.00000 1950.00
CABLE-COPPER 15AWG14-600V | | |
1370 617006010 225.000 M | 6.50000 1462.50] 11.50000 2587.50] 9.00000 2025.00
CABLE-COPPER COAXIAL-VIDEO | | |
1380 617010060 4350.000 M | 3.95000 17182.50] 2.84000 12354.00] 3.50000 15225.00
CONDUCTOR-COPPER AWG6-600V | | |
1390 617010080 8760.000 M | 2.40000 21024.00] 2.25000 19710.00] 2.75000 24090.00
| | |

CONDUCTOR-COPPER AWG8-600V



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 03/10/08
PAGE : 001 -8
TABULATION OF BIDS
CALL ORDER  : 001 CONTRACT 1D : 08108 COUNTIES : Ravalli
LETTING DATE : 02/28/08 9:00 AM DISTRICT -1
IC 0 ) -EST- | 1 ) 2097 | 2 ) 2050
IENGINEER"S ESTIMATE |SCHELLINGER CONSTRUCTION CO |RIVERSIDE CONTRACTING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1400 617010100 7350.000 M I 2.45000 18007.50] 1.53000 11245.50] 2.00000 14700.00
CONDUCTOR-COPPER AWG10-600V | | |
1410 617100550 64.000 EACH | 2200.00000 140800.00]| 1900.00000 121600.00] 2000.00000 128000.00
STANDARD-STL TYPE 10-A-500-5 | | |
1420 617130400 66.000 EACH | 380.00000 25080.00] 345.00000 22770.00] 350.00000 23100.00
LUMINAIRE ASSEMBLY-400W SV | | |
1430 617133150 2.000 EACH | 600.00000 1200.00] 285.00000 570.00] 3200.00000 6400.00
UNDERPASS LUMINAIRE 150W SV | | |
1440 617155960 2.000 EACH | 1400.00000 2800.00] 900.00000 1800.00] 1200.00000 2400.00
SIG STANDARD TYPE 2-A-900-6 | | |
1450 617155970 1.000 EACH | 1400.00000 1400.00] 1100.00000 1100.00] 1200.00000 1200.00
SIG STANDARD TYPE 2-A-900-7 | | |
1460 617155990 1.000 EACH | 1700.00000 1700.00] 1100.00000 1100.00] 1200.00000 1200.00
SIG STANDARD TYPE 2-A-900-9 | | |
1470 617165900 2.000 EACH | 1700.00000 3400.00] 1600.00000 3200.00] 1400.00000 2800.00
SIG STANDARD TYPE 3-A-900-0 I 1 |
1480 617192000 4.000 EACH | 315.00000 1260.00] 195.00000 780.00] 275.00000 1100.00
PUSH BUTTON/PEDESTRIAN | | |
1490 617211300 2.000 EACH | 900.00000 1800.00] 740.00000 1480.00] 1000.00000 2000.00
SIG-TRAF 1 COLOR-1 WAY 30 | | |
1500 617231330 10.000 EACH | 990.00000 9900.00] 890.00000 8900.00] 1000.00000 10000.00
SIG-TRAF 3 COL-1 WAY 30-30-30 | | |
1510 617251330 2.000 EACH | 1300.00000 2600.00] 1200.00000 2400.00] 1500.00000 3000.00
SIG-TRAF 5 COL-1 W 30-30-30-30 | I |
1520 617280020 8.000 EACH | 820.00000 6560.00] 555.00000 4440._00]| 600.00000 4800.00
SIG-PEDESTRIAN TYPE 2 | | |
1530 617405400 1.000 EACH | 670.00000 670.00] 875.00000 875.00] 850.00000 850.00
CONTLR/TRAF-ACTUAT TYPE 4A | | |
1540 617410200 1.000 EACH | 1200.00000 1200.00] 700.00000 700.00] 650.00000 650.00
CONTROLLER-CAB PEDESTAL TYPE M | | |
1550 617500000 4.000 EACH | 640.00000 2560.00] 550.00000 2200.00] 600.00000 2400.00
DETECTOR/LOOP | | |
1560 617500090 3.000 EACH | 6000.00000 18000.00] 5500.00000 16500.00] 6000.00000 18000.00
DETECTOR - VIDEO | | |
1570 617510000 850.000 M | 4.00000 3400.00] 2.85000 2422 .50] 3.00000 2550.00
DETECTOR/LOOP SHLD CABLE | | |
1580 617610300 2.000 EACH | 3000.00000 6000.00] 2300.00000 4600.00]| 2000.00000 4000.00
SERV ASSEMBLY-30 AMP | | |
1590 617610500 1.000 EACH | 2000.00000 2000.00] 1490.00000 1490.00] 2500.00000 2500.00
SERV ASSEMBLY-50 AMP | | |
1600 617610600 6.000 EACH | 2350.00000 14100.00] 1450.00000 8700.00] 2700.00000 16200.00
| | |

SERV ASSEMBLY-60 AMP



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 03/10/08
PAGE : 001 -9
TABULATION OF BIDS
CALL ORDER  : 001 CONTRACT 1D : 08108 COUNTIES : Ravalli
LETTING DATE : 02/28/08 9:00 AM DISTRICT -1
| 0 ) -EST- | 1 ) 2097 | 2 ) 2050
IENGINEER"S ESTIMATE |SCHELLINGER CONSTRUCTION CO |RIVERSIDE CONTRACTING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1610 617800100 LUMP | 5000.00000 5000.00] 1500.00000 1500.00] 3000.00000 3000.00
REMOVE AND SALVAGE | | |
1620 618010000 800000.000 UNIT | 0.85000 680000.00] 0.71000 568000.00] 0.80000 640000.00
TRAFFIC CONTROL-DEVICES CB | | |
1630 618030000 23.000 KM | 650.00000 14950.00] 392.00000 9016.00] 400.00000 9200.00
TEMPORARY PAVEMENT MARKINGS | | |
1640 618140000 9.200 M2 | 240.00000 2208.00] 200.00000 1840.00] 230.00000 2116.00
SINGLE USE SIGNS | | |
1650 619023000 14.540 M2 | 208.00000 3024.32] 280.00000 4071.20] 250.00000 3635.00
SIGNS-SHEET ALUM INCR-SHT I | | |
1660 619026010 17.560 M2 | 310.00000 5443.60] 310.00000 5443.60] 260.00000 456560
SIGNS-SHEET ALUM INCR IV | | |
1670 619033000 11.300 M2 | 225.00000 2542.50] 230.00000 2599.00] 250.00000 2825.00
SIGNS-SHEET ALUM REFL SHT I | | |
1680 619034010 39.000 M2 | 240.00000 9360.00] 245.00000 9555.00] 260.00000 10140.00
SIGNS-SHEET ALUM REFL SHT IV I | |
1690 619120000 111.600 KG | 10.35000 1155.06] 7.50000 837.00] 10.00000 1116.00
POSTS-STEEL U SIGN | | |
1700 619130000 852.100 KG | 10.65000 9074.87] 10.00000 8521.00] 11.00000 9373.10
POSTS-STEEL STRUCTURAL SIGN I I I
1710 619140000 1357.600 KG | 11.65000 15816.04] 4.50000 6109.20] 9.00000 12218.40
POSTS-TUBULAR STEEL-SQ-PERF | I I
1720 619234000 35.700 M | 36.00000 1285.20] 35.00000 1249.50] 31.00000 1106.70
POLES-TRD TMBR-BARN 100 MM | | |
1730 619301000 6.000 EACH | 850.00000 5100.00] 750.00000 4500.00] 750.00000 4500.00
FRANG SIGN POST BKWY S75X8 | | |
1740 619303000 6.000 EACH | 895.00000 5370.00] 750.00000 4500.00] 750.00000 4500.00
FRANG SIGN POST BKWY S100X11 | | |
1750 619311000 4.000 EACH | 915.00000 3660.00] 1000.00000 4000.00] 975.00000 3900.00
FRANG SIGN POST BKWY W200X27 | | |
1760 619355000 12.000 EACH | 420.00000 5040.00] 310.00000 3720.00] 350.00000 4200.00
SQ TBLR SLIP BASE BKWY 76 MM | | |
1770 619511000 10.000 EACH | 30.00000 300.00] 22.00000 220.00] 27.00000 270.00
DEL INEATOR-DES A | | |
1780 619570100 18.000 EACH | 50.00000 900.00] 25.00000 450.00] 27.00000 48600
DEL INEATOR-FLEX SURF MTD WH | | |
1790 619570200 12.000 EACH | 50.00000 600.00] 25.00000 300.00] 27.00000 324.00
DEL INEATOR-FLEX SURF MTD YLW | | |
1800 619700000 67.000 EACH | 35.00000 2345.00] 25.00000 1675.00] 30.00000 2010.00
REMOVE SIGNS | | |
1810 619702000 11.000 EACH | 100.00000 1100.00] 75.00000 825.00] 80.00000 880.00
| | |

REMOVE SIGNS-GUIDE



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 03/10/08
PAGE : 001 -10
TABULATION OF BIDS
CALL ORDER  : 001 CONTRACT 1D : 08108 COUNTIES : Ravalli
LETTING DATE : 02/28/08 9:00 AM DISTRICT -1
IC 0 ) -EST- | 1 ) 2097 IC 2 ) 2050
IENGINEER"S ESTIMATE |SCHELLINGER CONSTRUCTION CO |RIVERSIDE CONTRACTING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1820 619704000 10.000 EACH | 7.00000 70.00] 7.50000 75.00] 19.00000 190.00
REMOVE DEL INEATORS | | |
1830 619715000 2.000 EACH | 100.00000 200.00] 1675.00000 3350.00] 1850.00000 3700.00
MISC-SIGN STRUCTURE-INSTALL | | |
1840 619720000 6.000 EACH | 150.00000 900.00] 100.00000 600.00] 225.00000 1350.00
RESET SIGNS | | |
1850 619721000 4.000 EACH | 230.00000 920.00] 250.00000 1000.00] 400.00000 1600.00
RESET SIGNS-GUIDE | | |
1860 619724100 1.000 EACH | 1800.00000 1800.00] 2500.00000 2500.00] 1400.00000 1400.00
RESET HISTORICAL MARKER | | |
1870 620010000 1486.000 L | 11.00000 16346.00] 8.00000 11888.00] 8.50000 12631.00
STRIPING-WHITE PAINT | | |
1880 620020000 1188.000 L | 11.00000 13068.00] 8.00000 9504.00] 8.50000 10098.00
STRIPING-YELLOW PAINT | | |
1890 620030000 182.000 L | 25.00000 4550.00]| 30.00000 5460.00] 31.00000 5642.00
WORDS AND SYMBOLS-WHITE PAINT I | |
1900 620035000 30.000 L | 25.00000 750.00] 40.00000 1200.00] 42.00000 1260.00
WORDS AND SYMBOLS-YELLOW PAINT | | |
1910 620045000 505.000 L | 33.00000 16665.00] 30.00000 15150.00] 31.00000 15655.00
YELLOW CURB MARKING EPOXY | | |
1920 620110000 991.000 L | 17.00000 16847.00] 10.25000 10157.75] 11.00000 10901.00
STRIPING-WHITE EPOXY | | |
1930 620120000 769.000 L | 17.00000 13073.00] 10.25000 7882.25]| 11.00000 8459.00
STRIPING-YELLOW EPOXY | | |
1940 620130000 118.000 L | 100.00000 11800.00] 50.00000 5900.00] 5200000 6136.00
WORDS/SYMBOLS-WHITE EPOXY | | |
1950 620135000 20.000 L | 110.00000 2200.00] 50.00000 1000.00] 5200000 1040.00
WORDS/SYMBOLS-YELLOW EPOXY | | |
1960 620705000 10.000 M2 | 15.00000 150.00] 50.00000 500.00] 52.00000 520.00
REMOVE PAINT WORDS AND SYMBOLS | | |
1970 621230000 1.000 EACH | 1600.00000 1600.00] 215426000 2154.26] 2500.00000 2500.00
RESET FIRE HYDRANT | | |
1980 622110000 117.000 M2 | 5.00000 585.00] 5.00000 585.00] 6.00000 702.00
PERM. EROSION CONTROL-MOD SURV | | |
1990 622120000 1545.000 M2 | 3.95000 6102.75] 2.00000 3090.00] 3.50000 5407 .50
PERM. EROSION CONTROL-HIGH SURV | | |
2000 622220000 5459.000 M2 | 2.40000 13101.60] 1.80000 9826.20] 2.50000 13647.50
GEOTEXTILE STABILIZATION | | |
2010 622520000 1519.000 M2 | 6.50000 9873.50] 8.00000 12152.00] 10.00000 15190.00
GEOMEMBRANE-L 1Q/VAPOR BARR HVY | | |
2020 800010000 500.000 HOUR | 11.00000 5500.00] 35.00000 17500.00] 20.00000 10000.00
| | |

TRAINING PROGRAM
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TABULATION OF BIDS
CALL ORDER  : 001 CONTRACT 1D : 08108 COUNTIES : Ravalli
LETTING DATE : 02/28/08 9:00 AM DISTRICT -1
IC 0 ) -EST- IC 1 ) 2097 IC 2 ) 2050
IENGINEER"S ESTIMATE |SCHELLINGER CONSTRUCTION CO |RIVERSIDE CONTRACTING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
2030 800020000 LUMP |  11000.00000 11000.00] 9750.00000 9750.00] 7500.00000 7500.00
CRITICAL PATH SCHEDULE | | |
2040 800060000 35.000 EACH | 150.00000 5250.00] 165.00000 5775.00] 200.00000 7000.00
MAILBOX | | |
2050 800062000 3.000 EACH | 185.00000 555.00] 175.00000 525.00] 210.00000 630.00
MAILBOX-LARGE | | |
2060 800080000 1.200 KM | 1000.00000 1200.00] 5000 .00000 6000.00] 5250.00000 6300.00
RUMBLE STRIPS | | |
2070 850010100 3.000 EACH | 3700.00000 11100.00] 3600.00000 10800.00] 2500.00000 7500.00
WELL PUMP | | |
2080 850010150 LUMP | 1000.00000 1000.00] 3000.00000 3000.00] 700.00000 700.00
ABANDON WELL | | |
2090 850010200 30.000 M | 200.00000 6000.00] 925.00000 27750.00] 150.00000 4500.00
WATER WELL DRILLING AND CASING | | |
2100 850010300 72.000 HOUR | 200.00000 14400.00] 700.00000 50400.00] 100.00000 7200.00
WELL DEVELOPEMENT AND PUMP TEST I | |
2110 850030300 2.000 EACH | 450.00000 900.00] 2500.00000 5000.00] 1000.00000 2000.00
TRASH RECEPTACLE | | |
2120 855000100 LUMP | 165000.00000 165000.00]  46000.00000 46000.00] 200000 .00000 200000.00
LANDSCAPING | | |
2130 855610000 4.000 EACH |  10000.00000 40000.00]  18500.00000 74000.00]  25000.00000 10000000
SIGN-ENTRANCE | | |
2140 855900000 4.000 EACH | 7000.00000 28000.00] 9000.00000 36000.00] 7500.00000 30000.00
WILDLIFE JUMPOUT | | |
2150 855900030 1.000 EACH | 22000.00000 22000.00]  50000.00000 50000.00]  55000.00000 55000.00
WILDLIFE GUARD | | |
SECTION TOTALS | $  11,488,028.64| $  11,475,889.71| $  12,548,219.64
—————————————————————————————————————————— e
CONTRACT TOTALS | $  11,488,028.64| $  11,475,889.71| $  12,548,219.64
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TABULATION OF BIDS

CALL ORDER  : 003 CONTRACT 1D : 09208 COUNTIES : Lewis and Clark
LETTING DATE : 02/28/08 9:00 AM DISTRICT -3
CONTRACT TIME : 160 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : AUGUSTA - SOUTH
PROJECT(S) : (4048012001) STPP 9-1(12)32
AUGUSTA - SOUTH

VENDOR RANKING :

TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOwW BID EST

0 -EST- ENGINEER"S ESTIMATE $ 7,821,068.75 123.0100% 100.0000%
1 2032 JIM GILMAN EXCAVATING INC $ 6,358,075.09 100.0000% 81.2942%
2 2097 SCHELLINGER CONST CO INC $ 6,819,149.24 107.2518% 87.1895%
3 3744 M A DEATLEY CONSTRUCTION INC $ 7,080,031.51 111.3550% 90.5251%
4 2096 S K CONSTRUCTION INC $ 7,339,318.71 115.4330% 93.8404%
5 2053 SHUMAKER TRUCKING AND EXCAVATING CONTRACTORS INC $ 7,510,056.20 118.1184% 96.0234%
6 2045 OFTEDAL CONSTRUCTION INC $ 8,247,690.00 129.7199% 105.4548%
7 2242 PUMCO INC $ 8,253,207.90 129.8067% 105.5253%

( 0 ) -EST-
E

( 1 ) 2032
NGINEER"S ESTIMATE J

( 2 ) 2097
IM GILMAN EXCAVATING INC S

CHELLINGER CONSTRUCTION CO 1
LINE NO /7 ITEM CODE / ALT

o ————

I
|
I
|
+

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
__________________________________________ e
SECTION 0001  GRADING, GRAVEL, PMS, OVERLAY
| | |
0010 104100000 50000.000 UNIT | 1.00000 50000.00] 1.00000 50000.00] 1.00000 50000.00
MISCELLANEOUS WORK I I |
0020 105100200 21.800 CRKM | 1800.00000 39240.00] 1500.00000 32700.00] 1100.00000 23980.00
FINISH GRADE CONTROL I I |
0030 105200000 LUMP |  15000.00000 15000.00] 7000.00000 7000.00] 7000.00000 7000.00
BRIDGE SURVEY I I |
0040 109200000 LUMP | 840000.00000 840000.00] 525000.00000 525000.00] 608000 .00000 608000.00
MOBILIZATION I I |
0050 201310000 0.840 HA | 6400.00000 5376.00]  30000.00000 25200.00]  30000.00000 25200.00
CLEARING AND GRUBBING | | |
0060 202011000 LUMP |  80000.00000 80000.00]  45000.00000 45000.00]  57000.00000 57000.00
REMOVE STRUCTURE | | |
0070 202320000 1.000 EACH | 2000.00000 2000.00] 2500.00000 2500.00] 1000.00000 1000.00
REMOVE IRRIGATION STRUCTURE | | |
0080 203100000 229927.000 M3 | 4.25000 977189.75] 3.00000 689781.00] 3.00000 689781.00
EXCAVAT ION-UNCLASSIFIED | | |
0090 203200000 44400.000 M3 | 6.50000 288600.00] 4.40000 195360.00] 4.40000 195360.00
EXCAVAT ION-UNCLASS BORROW | | |
0100 203220000 16350.000 M3 | 10.50000 171675.00] 5.80000 94830.00] 5.80000 94830.00
SPECIAL BORROW-NEAT LINE | | |
0110 203500000 29627.000 M3 | 4.00000 118508.00] 4.25000 125914 75| 4.25000 125914.75
| | |

TOPSOIL-SALVAGING AND PLACING



CALL ORDER : 003

LETTING DATE : 02/28/08 9:00 AM

MONTANA DEPARTMENT OF TRANSPORTATION DATE : 03/10/08
PAGE : 003 -2
TABULATION OF BIDS

CONTRACT 1D : 09208 COUNTIES : Lewis and Clark
DISTRICT : 3

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0120 207300000 832.600
BEDDING MATERIAL

0130 207310000 291.200
FOUNDATION MATERIAL

0140 208105000 60000.000
TEMPORARY EROSION CONTROL - CB

0150 208106000 4500.000
MPDES PERMIT FEES

0160 210300000 130.000
TEST TRAILER-TRANSPORT,SETUP

0170 301270000 61116.000
CRUSHED AGGREGATE COURSE

0180 301440010 101351.000
COVER - TYPE 1

0190 301700000 6000.000
TRAFFIC GRAVEL

0200 301750000 807.000
BRIDGE END BACKFILL

0210 401080000 23139.000
PLANT MIX BIT SURF GR S - 19 MM

0220 401100000 650.000
DUST PALLIATIVE

0230 401200000 324.000
HYDRATED LIME

0240 402088000 1249.100
ASPHALT CEMENT PG 64-28

0250 402200000 27549 .000
EMULSIFIED ASPHALT SS-1

0260 402225000 186.300
EMULSIFIED ASPHALT CRS-2P

0270 551170000 24 .500
CONCRETE-CLASS DD

0280 551175000 116.400
CONCRETE-CLASS DD

0290 551410000 273.600
CONCRETE-CLASS SD

0300 552150000 692.000
TRANSVERSE DECK GROOVING

0310 555100000 8306.000
REINFORCING STEEL

0320 555200000 35174 .000

REINFORCING STEEL-EPOXY COATED

M3

UNIT

UNIT

KM

M3

M2

M3

M3

MT

MT

MT

MT

MT

M3

M3

M3

M2

KG

KG

( 0 ) -EST-
E

IC 1 ) 2032
NGINEER"S ESTIMATE 19
|

1IC 2 ) 2097
IM GILMAN EXCAVATING INC Is
|

CHELLINGER CONSTRUCTION CO 1

UNIT PRICE AMOUNT| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
""" 25.00000  20815.00]  23.00000 19149.80]  $7.00000 30806.20
20.00000 5824.00I 20.00000 5824.00: 32.00000 9318.40
1.10000 66000.00I 1.15000 69000.00 1.15000 69000.00
1.00000 4500.00 1.00000 4500.00 1.00000 4500.00
15.00000 1950.00 22.00000 2860.00 15.00000 1950.00
22.00000 1344552 .00 15.00000 916740.00 16.20000 990079.20
0.55000 55743.05 0.37000 37499 .87 0.50000 50675.50
20.00000 120000.00 16.00000 96000.00 18.00000 108000.00
35.00000 28245.00 30.00000 24210.00 42.00000 33894.00
19.50000 451210.50 23.00000 532197.00

135.00000 87750.00 130.00000 84500.00 127.00000 82550.00

375.00000 468412.50 412.00000 514629.20 415.00000 518376.50

0.50000 13774.50 0.50000 13774.50 0.40000 11019.60

365.00000 67999.50 410.00000 76383.00 400.00000 74520.00

1200.00000 29400.00 1350.00000 33075.00 1100.00000 26950.00

800.00000 93120.00 900.00000 104760.00 900.00000 104760.00

800.00000 218880.00 700.00000 191520.00 700.00000 191520.00

16.00000 11072.00 9.00000 6228.00 9.00000 6228.00

3.50000 29071.00 3.86000 32061.16 3.86000 32061.16

3.50000 123109.00 4.00000 140696 .00

|
I
|
I
+
I
|
I
I
|
I
|
I
|
I
|
I
|
I
I
I
|
I 24.00000 555336.00
I
|
I
|
I
|
I
|
I
I
|
I
|
I
|
I
|
I
|
I
I 4.00000 14069600
|

|
I |
I |
I |
I |
I |
I |
I |
I |
I |
I |
I |
I |
| |
I |
| |
I |
: :

156.00000 50544.00] 153.00000 49572 .00] 165.00000 53460.00

I |
| |
I |
| |
I |
I |
I |
I |
I |
I |
I |
I |
I |
I |
I |
I |
I |
I |
| |
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TABULATION OF BIDS
CALL ORDER  : 003 CONTRACT ID : COUNTIES : Lewis and Clark
LETTING DATE : 02/28/08 9:00 AM DISTRICT
IC 0 ) -EST- | 1 ) 2032 | 2 ) 2097
IENGINEER"S ESTIMATE [JIM GILMAN EXCAVATING INC | SCHELLINGER CONSTRUCTION CO 1
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0330 556100000 LUMP | 120000.00000 120000.00] 186000.00000 186000.00] 186000.00000 186000.00
STRUCTURAL STEEL - MISC | | |
0340 557200000 147.320 M | 250.00000 36830.00] 300.00000 44196.00] 417 .00000 61432.44
BRIDGE RAIL-T 101 | | |
0350 559243050 112.800 M | 150.00000 16920.00] 44.00000 4963.20] 44.00000 4963 .20
FRN STL PIPE PILE 305X12.7 MM | | |
0360 559244050 360.400 M | 170.00000 61268.00] 5500000 19822.00] 5500000 19822.00
FRN STL PIPE PILE 406X12.7 MM | | |
0370 559343050 106.800 M | 95.00000 10146.00] 20.00000 2136.00] 20.00000 2136.00
DR STL PIPE PILE 305X12.7 MM | | |
0380 559344050 325.200 M | 105.00000 34146.00] 25.00000 8130.00] 25.00000 8130.00
DR STL PIPE PILE 406X12.7 MM | | |
0390 559500010 5.000 EACH | 500.00000 2500.00] 3500.00000 17500.00] 3500.00000 17500.00
RE-DRIVE TEST PILE | | |
0400 559550000 44.000 EACH | 90.00000 3960.00] 160.00000 7040.00] 160.00000 7040.00
PILE CUTTING SHOE I 1 |
0410 559640000 5.000 EACH | 3600.00000 18000.00] 8500.00000 42500.00] 8500.00000 42500.00
DYNAMIC LOAD TEST | | |
0420 602010000 445.800 M | 45.00000 20061.00] 100.00000 44580.00] 44.00000 19615.20
REMOVE PIPE CULVERTS | | |
0430 603004500 332.500 M | 150.00000 49875.00] 116.42000 38709.65]| 175.00000 58187.50
DRAINAGE PIPE 450 MM | | |
0440 603006000 571.500 M | 190.00000 10858500 210.58000 120346.47| 250.00000 142875.00
DRAINAGE PIPE 600 MM I I |
0450 603008900 19.500 M | 325.00000 6337.50] 215.10000 4194 _45| 25400000 4953 .00
DRAINAGE PIPE 900 MM I I |
0460 603013500 37.000 M | 430.00000 15910.00] 379.04000 14024 .48| 830.00000 30710.00
DRAINAGE PIPE 1350 MM | | |
0470 603015000 97.000 M | 550.00000 53350.00] 337.95000 32781.15] 590.00000 57230.00
DRAINAGE PIPE 1500 MM | | |
0480 603016500 74.000 M | 600.00000 44400.00] 400.81000 29659.94] 505.00000 37370.00
DRAINAGE PIPE 1650 MM | | |
0490 603061480 40.000 M | 515.00000 20600.00] 391.50000 15660.00] 540.00000 21600.00
DRAINAGE PIPE ARCH 1485 MM | | |
0500 603455020 40.000 M | 1000.00000 40000.00] 702.63000 28105.20] 900.00000 36000.00
RCP IRR 1500 MM CL 2 | | |
0510 603470620 64.500 M | 260.00000 16770.00] 229.26000 14787.27] 400.00000 25800.00
RCP SIPHON 600 MM CL 2 | | |
0520 603471020 54.500 M | 750.00000 40875.00] 478.67000 26087.52] 800.00000 43600.00
RCP SIPHON 1050 MM CL 2 | | |
0530 603516530 40.000 M | 800.00000 32000.00] 693.31000 27732.40] 975.00000 39000.00
| | |

RCPA 1650 MM CL 3



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 03/10/08
PAGE : 003 -4
TABULATION OF BIDS
CALL ORDER  : 003 CONTRACT 1D : 09208 COUNTIES : Lewis and Clark
LETTING DATE : 02/28/08 9:00 AM DISTRICT -3
| 0 ) -EST- IC 1 ) 2032 | 2 ) 2097
IENGINEER"S ESTIMATE [JIM GILMAN EXCAVATING INC | SCHELLINGER CONSTRUCTION CO 1
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0540 603518530 27.500 M | 1200.00000 33000.00] 94300000 25932.50] 1545.00000 42487 .50
RCPA 1855 MM CL 3 | | |
0550 603582412 22.500 M | 2000.00000 45000.00] 249422000 56119.95] 4000.00000 90000.00
REIN CONC BOX 2400 MM X1200 MM | | |
0560 603610101 59.700 M | 80.00000 4776.00] 8445000 5041.67] 36.00000 2149.20
PIPE-PVC 100 MM WATER | | |
0570 603640100 108.000 M | 26.00000 2808.00] 12.41000 1340.28] 38.50000 4158.00
CORR PLAST PIPE 100 MM PERF | | |
0580 606000000 68.580 M | 70.00000 4800.60] 58.80000 4032.50] 75.00000 5143.50
GUARD RAIL-STEEL | | |
0590 606120000 12.000 EACH | 935.00000 11220.00] 975.00000 11700.00] 1360.00000 16320.00
GUARD RAIL-STL/BR APPR-TY 2 | | |
0600 606250000 12.000 EACH | 2600.00000 31200.00] 2360.00000 28320.00] 2550.00000 30600.00
GUARD RAIL-OPTIONAL TERM SECT | | |
0610 606350000 64.000 EACH | 150.00000 9600.00] 200.00000 12800.00] 125.00000 8000.00
TEMPORARY CONCRETE BARRIER RAIL I | |
0620 606910000 14.000 EACH | 40.00000 560.00] 50.00000 700.00] 50.00000 700.00
RESET TEMP CONCR BARRIER RAIL | | |
0630 606920000 6.000 EACH | 6000.00000 36000.00] 2250.00000 13500.00] 650.00000 3900.00
TEMP IMPACT ATTENUATOR | | |
0640 606930000 8.000 EACH | 875.00000 7000.00] 500.00000 4000.00] 250.00000 2000.00
RESET TEMP IMPACT ATTENUATOR | | |
0650 607205000 12112.900 M | 7.55000 91452 .40] 5.75000 69649.18] 5.75000 69649.18
FARM FENCE-TYPE F5W | | |
0660 607205100 3290.000 M | 7.30000 24017.00] 5.35000 17601.50] 5.35000 17601.50
FARM FENCE-TYPE F5M | | |
0670 607206000 913.600 M | 8.60000 7856.96] 6.05000 5527.28] 6.05000 5527.28
FARM FENCE-TYPE F6W | | |
0680 607211000 63.000 EACH | 105.00000 6615.00] 140.00000 8820.00] 140.00000 8820.00
FARM FENCE-PANEL/SINGLE FW | | |
0690 607212000 75.000 EACH | 220.00000 16500.00] 170.00000 12750.00] 170.00000 12750.00
FARM FENCE-PANEL/DOUBLE FW | | |
0700 607300200 109.200 M | 20.00000 2184.00] 33.00000 3603.60] 33.00000 3603.60
FARM GATE-WIRE-TYPE G-2 | | |
0710 607400000 504.000 M | 5.50000 2772.00] 4.00000 2016.00] 4.00000 2016.00
FENCE-TEMPORARY | | |
0720 607490000 48.000 EACH | 30.00000 1440.00] 56.00000 2688.00] 56.00000 2688.00
DEADMAN | | |
0730 607602813 71.100 M | 12.50000 888.75]| 13.00000 924.30] 13.00000 924.30
FARM FENCE-TYPE F2W-813 MM WW | | |
0740 608100000 107.400 M2 | 110.00000 11814.00] 115.00000 12351.00] 100.00000 10740.00
| | |

SIDEWALK-CONCRETE 100 MM
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TABULATION OF BIDS
CALL ORDER  : 003 CONTRACT 1D : 09208 COUNTIES : Lewis and Clark
LETTING DATE : 02/28/08 9:00 AM DISTRICT -3
IC 0 ) -EST- | 1 ) 2032 | 2 ) 2097
IENGINEER"S ESTIMATE [JIM GILMAN EXCAVATING INC | SCHELLINGER CONSTRUCTION CO 1
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0750 608150000 18.500 M2 | 100.00000 1850.00] 140.00000 2590.00] 140.00000 2590.00
SIDEWALK-CONCRETE 150 MM | | |
0760 608290100 2.000 M2 | 550.00000 1100.00] 420.00000 840.00] 750.00000 1500.00
TRUNCATED DOMES | | |
0770 609000000 150.000 M | 80.00000 12000.00] 117.00000 17550.00] 110.00000 16500.00
CURB AND GUTTER-CONCRETE | | |
0780 609200000 41.800 M2 | 80.00000 3344.00] 117.00000 4890.60]| 150.00000 6270.00
GUTTER-CONCRETE VALLEY | | |
0790 610000000 322.000 M3 | 50.00000 16100.00] 12.00000 3864.00] 12.00000 3864.00
TOPSOIL | | |
0800 610110000 40.800 HA | 690.00000 28152.00] 605.97000 24723.58] 50500000 20604.00
SEEDING AREA NO 1 | | |
0810 610120000 1.500 HA | 1400.00000 2100.00] 162488000 2437.32| 1000.00000 1500.00
SEEDING AREA NO 2 | | |
0820 610130000 9.800 HA | 410.00000 4018.00] 615.06000 6027.59] 475_.00000 465500
SEEDING AREA NO 3 I | |
0830 610210000 40.800 HA | 100.00000 4080.00]| 127.16000 5188.13| 150.00000 6120.00
FERTILIZING AREA NO 1 | | |
0840 610222000 1.500 HA | 130.00000 195.00] 508.45000 762.68] 165.00000 247.50
FERTILIZING AREA NO 2 | | |
0850 610400000 50.700 HA | 125.00000 6337.50] 139.37000 7066.06] 165.00000 8365.50
CONDITION SEEDBED SURFACE | | |
0860 610405010 5000.000 UNIT | 1.00000 5000.00] 1.00000 5000.00] 1.00000 5000.00
NOXI0US WEED CONTROL | | |
0870 610450000 593.000 M2 | 8.00000 4744 00| 12.00000 7116.00] 13.50000 8005.50
RIPRAP REVEGETATION | | |
0880 610510000 1.500 HA | 16000.00000 24000.00] 9437.77000 14156.66] 8125.00000 12187.50
MULCH | | |
0890 611170000 1.000 EACH |  11000.00000 11000.00]  11550.00000 11550.00]  15000.00000 15000.00
CATTLE GUARD 7.2 M | | |
0900 611310000 1.000 EACH | 1300.00000 1300.00] 1575.00000 1575.00] 2700.00000 2700.00
REMOVE CATTLE GUARD | | |
0910 613010000 16.600 M3 | 75.00000 1245.00] 60.00000 996.00] 60.00000 996.00
RIPRAP-CLASS 1 RANDOM | | |
0920 613020000 656.600 M3 | 90.00000 59094.00] 40.00000 26264.00] 40.00000 26264.00
RIPRAP-CLASS 2 RANDOM | | |
0930 616010000 0.800 M3 | 1500.00000 1200.00] 1430.00000 1144.00] 1600.00000 1280.00
FOUNDAT I0ON-CONCRETE | | |
0940 616053000 10.000 M | 80.00000 800.00] 45.11000 451.10]| 50.00000 500.00
CONDUIT-STEEL 53 MM RIGID | | |
0950 616253000 25.000 M | 50.00000 1250.00] 34.16000 854.00] 25.00000 625.00
| | |

CONDUIT-PLASTIC 53 MM
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LETTING DATE : 02/28/08 9:00 AM
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TABULATION OF BIDS

CONTRACT 1D : 09208 COUNTIES : Lewis and Clark
DISTRICT : 3

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0960 616480000 1.000
PULL BOX-CONCRETE TYPE 1

0970 617010080 80.000
CONDUCTOR-COPPER AWG8-600V

0980 617010100 100.000
CONDUCTOR-COPPER AWG10-600V

0990 617100550 2.000
STANDARD-STL TYPE 10-A-500-5

1000 617130200 2.000
LUMINAIRE ASSEMBLY-200W SV

1010 617610300 1.000
SERV ASSEMBLY-30 AMP

1020 618010000 400000.000
TRAFFIC CONTROL-DEVICES CB

1030 618030000 22.000
TEMPORARY PAVEMENT MARKINGS

1040 618140000 9.200
SINGLE USE SIGNS

1050 619023000 8.560
SIGNS-SHEET ALUM INCR-SHT 1

1060 619033000 6.440
SIGNS-SHEET ALUM REFL SHT 1

1070 619034010 15.140
SIGNS-SHEET ALUM REFL SHT 1V

1080 619120000 63.000
POSTS-STEEL U SIGN

1090 619130000 238.500
POSTS-STEEL STRUCTURAL SIGN

1100 619140000 301.900
POSTS-TUBULAR STEEL-SQ-PERF

1110 619214000 9.000
POLES-TREATED TIMBER CLASS 4

1120 619234000 77.000
POLES-TRD TMBR-BARN 100 MM

1130 619303000 2.000
FRANG SIGN POST BKWY S100X11

1140 619305000 2.000
FRANG SIGN POST BKWY S130X15

1150 619355000 5.000
SQ TBLR SLIP BASE BKWY 76 MM

1160 619511000 182.000

DELINEATOR-DES A

EACH

EACH

EACH

UNIT

KM

M2

M2

M2

M2

KG

KG

KG

EACH

EACH

EACH

EACH

( 0 ) -EST-
E

IC 1 ) 2032
NGINEER"S ESTIMATE 19
|

1IC 2 ) 2097
IM GILMAN EXCAVATING INC Is
|

CHELLINGER CONSTRUCTION CO 1

UNIT PRICE AMOUNT| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
""" 360.00000  360.00]  355.76000  955.76]  400.00000 400.00
3.60000 288.00I 3.11000 248.80: 3.00000 240.00
4_25000 425.00I 2.23000 223.00 2.00000 200.00
2800.00000 5600.00 2447 .00000 4894 .00 1350.00000 2700.00
400.00000 800.00 500.00000 1000.00 377.00000 754.00
2250.00000 2250.00 2138.00000 2138.00 1550.00000 1550.00
0.85000 340000.00 0.74000 296000.00 0.79000 316000.00
350.00000 7700.00 392.00000 8624 .00 310.00000 6820.00
235.00000 2162.00 200.00000 1840.00 130.00000 1196.00
280.00000 2396.80 210.00000 1797 .60

210.00000 1352.40 230.00000 1481.20 199.00000 1281.56

8.25000 519.75 6.50000 409.50 9.50000 598.50

11.00000 2623.50 10.00000 2385.00 7.75000 1848.38

12.75000 3849.23 5.00000 1509.50 12.15000 3668.09

135.00000 1215.00 130.00000 1170.00 125.00000 1125.00

35.00000 2695.00 45.00000 3465.00 30.00000 2310.00

845.00000 1690.00 900.00000 1800.00 725.00000 1450.00

755.00000 1510.00 900.00000 1800.00 750.00000 1500.00

420.00000 2100.00 400.00000 2000.00 482.00000 2410.00

30.00000 5460.00 22.00000 4004.00

|
I
|
I
+
I
|
I
I
|
I
|
I
|
I
|
I
|
I
I
I
|
I 235.00000 2011.60
I
|
I
|
I
|
I
|
I
I
|
I
|
I
|
I
|
I
|
I
|
I 21.00000 3822.00
|

|
I |
I |
I |
I |
I |
I |
I |
I |
I |
I |
I |
I |
| |
I |
| |
I |
: :

260.00000 3936.40] 240.00000 3633.60] 205.00000 3103.70

I |
| |
I |
| |
I |
I |
I |
I |
I |
I |
I |
I |
I |
I |
I |
I |
I |
I |
| |
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TABULATION OF BIDS
CALL ORDER : 003 CONTRACT ID : 09208 COUNTIES : Lewis and Clark
LETTING DATE : 02/28/08 9:00 AM DISTRICT
| 0 ) -EST- IC 1 ) 2032 IC 2 ) 2097
IENGINEER"S ESTIMATE [JIM GILMAN EXCAVATING INC | SCHELLINGER CONSTRUCTION CO 1
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1170 619514000 10.000 EACH | 32.00000 320.00] 23.00000 230.00] 26.00000 260.00
DEL INEATOR-DES D | | |
1180 619516000 16.000 EACH | 30.00000 480.00] 23.00000 368.00] 22.75000 364.00
DEL INEATOR-DES F | | |
1190 619700000 57.000 EACH | 27.00000 1539.00] 35.00000 1995_00| 35.00000 1995.00
REMOVE SIGNS | | |
1200 619702000 2.000 EACH | 185.00000 370.00] 65.00000 130.00] 120.00000 240.00
REMOVE SIGNS-GUIDE | | |
1210 619720000 8.000 EACH | 160.00000 1280.00] 100.00000 800.00] 190.00000 1520.00
RESET SIGNS | | |
1220 619721000 1.000 EACH | 300.00000 300.00] 200.00000 200.00] 225_00000 225.00
RESET SIGNS-GUIDE | | |
1230 620010000 1894.000 L | 5.90000 11174.60]| 6.59000 12481.46| 5.75000 10890.50
STRIPING-WHITE PAINT | | |
1240 620020000 1522.000 L | 5.25000 7990.50] 6.59000 10029.98| 5.10000 7762.20
STRIPING-YELLOW PAINT | | I
1250 620045000 5.000 L | 145_00000 725.00] 100.00000 500.00] 60.00000 300.00
YELLOW CURB MARKING EPOXY | | |
1260 620110000 1263.000 L | 15.00000 18945.00]| 1275000 16103.25| 13.50000 17050.50
STRIPING-WHITE EPOXY | | |
1270 620120000 1015.000 L | 1400000 14210.00] 1275000 12941.25| 13.60000 13804 .00
STRIPING-YELLOW EPOXY | | |
1280 621430000 2.000 EACH | 52401000 1048.02| 500.00000 1000.00] 26500000 530.00
ADJUST MANHOLES | | |
1290 622010000 1706.000 M2 | 2.00000 3412.00] 2.50000 4265.00] 2.00000 3412.00
SUBSURFACE DRAIN FILTER-MOD SURV | | |
1300 622110000 62.000 M2 | 6.00000 372.00] 5.00000 310.00] 10.15000 629.30
PERM. EROSION CONTROL-MOD SURV | | |
1310 622120000 1156.000 M2 | 3.50000 4046.00] 3.50000 4046.00] 1.95000 2254 .20
PERM. EROSION CONTROL-HIGH SURV | | |
1320 622220000 33260.000 M2 | 2.00000 66520.00] 2.50000 83150.00] 2.00000 6652000
GEOTEXTILE STABILIZATION | | |
1330 622520000 110.000 M2 | 17.00000 1870.00] 79.00000 8690.00] 43.00000 4730.00
GEOMEMBRANE-L1Q/VAPOR BARR HVY | | |
1340 624020000 593.000 M2 | 5.75000 3409.75] 6.00000 3558.00] 8.00000 4744.00
COCONUT BLANKET | | |
1350 800010000 500.000 HOUR | 15.75000 7875.00] 10.00000 5000.00] 35.00000 17500.00
TRAINING PROGRAM | | |
1360 800020000 LUMP |  10000.00000 10000.00]  10000.00000 10000.00] 8000.00000 8000.00
CRITICAL PATH SCHEDULE | | |
SECTION TOTALS | $ 7,821,068.76] $ 6,358,075.09] $ 6,819,149.24
—————————————————————————————————————————— e e e e e e ——————————————————
CONTRACT TOTALS | $ 7,821,068.75] $ 6,358,075.09] $ 6,819,149.24




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 03/10/08
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TABULATION OF BIDS
CALL ORDER  : 003 CONTRACT 1D : 09208 COUNTIES : Lewis and Clark
LETTING DATE : 02/28/08 9:00 AM DISTRICT
IC 3 ) 3744 4 ) 2096 IC 5 ) 2053
IM A DEATLEY CONSTRUCTION INC |S K CONSTRUCTION INC |SHUMAKER TRKING & EXC. CONT 1
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001  GRADING, GRAVEL, PMS, OVERLAY
| | |
0010 104100000 50000.000 UNIT | 1.00000 50000.00] 1.00000 50000.00] 1.00000 50000.00
MISCELLANEOUS WORK | | |
0020 105100200 21.800 CRKM | 1800.00000 39240.00] 2000.00000 43600.00] 2000.00000 43600.00
FINISH GRADE CONTROL | | |
0030 105200000 LUMP | 7000.00000 7000.00] 7500.00000 7500.00] 7350.00000 7350.00
BRIDGE SURVEY | | |
0040 109200000 LUMP | 773125.00000 773125.00] 996000.00000 996000.00] 700000.00000 700000.00
MOBILIZATION | | |
0050 201310000 0.840 HA |  20000.00000 16800.00] 6500 .00000 5460.00] 3500.00000 2940.00
CLEARING AND GRUBBING | | |
0060 202011000 LUMP |  65000.00000 65000.00]  35000.00000 35000.00] 6000 .00000 6000.00
REMOVE STRUCTURE | | |
0070 202320000 1.000 EACH | 2000.00000 2000.00] 1000.00000 1000.00] 500.00000 500.00
REMOVE IRRIGATION STRUCTURE I | |
0080 203100000 229927.000 M3 | 4.00000 919708.00] 3.75000 862226.25] 3.90000 896715.30
EXCAVAT ION-UNCLASSIFIED | | |
0090 203200000 44400.000 M3 | 3.50000 155400.00]| 4.50000 199800.00]| 4.45000 197580.00
EXCAVAT ION-UNCLASS BORROW | | |
0100 203220000 16350.000 M3 | 10.00000 163500.00] 12.00000 196200.00]| 12.00000 196200.00
SPECIAL BORROW-NEAT LINE | | |
0110 203500000 29627.000 M3 | 4.00000 118508.00] 4.00000 118508.00] 3.45000 102213.15
TOPSOIL-SALVAGING AND PLACING | | |
0120 207300000 832.600 M3 | 30.00000 24978.00] 32.00000 26643.20] 35.00000 29141.00
BEDDING MATERIAL | | |
0130 207310000 291.200 M3 | 30.00000 8736.00] 25.00000 7280.00] 30.00000 8736.00
FOUNDATION MATERIAL | | |
0140 208105000 60000.000 UNIT | 1.15000 69000.00] 1.00000 60000.00] 1.00000 60000.00
TEMPORARY EROSION CONTROL - CB | | |
0150 208106000 4500.000 UNIT | 1.00000 4500.00] 1.00000 4500.00] 1.00000 4500.00
MPDES PERMIT FEES | | |
0160 210300000 130.000 KM | 15.00000 1950.00] 8.00000 1040.00] 10.00000 1300.00
TEST TRAILER-TRANSPORT,SETUP | | |
0170 301270000 61116.000 M3 | 16.50000 100841400 18.00000 1100088.00] 20.88000 1276102.08
CRUSHED AGGREGATE COURSE | | |
0180 301440010 101351.000 M2 | 0.50000 50675.50] 0.50000 50675.50] 0.50000 50675.50
COVER - TYPE 1 | | |
0190 301700000 6000.000 M3 | 18.00000 108000.00] 16.00000 96000.00] 20.00000 120000.00
TRAFFIC GRAVEL | | |
0200 301750000 807.000 M3 | 36.00000 29052.00] 35.00000 28245.00] 30.00000 24210.00
| | |

BRIDGE END BACKFILL
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TABULATION OF BIDS
CALL ORDER  : 003 CONTRACT 1D : 09208 COUNTIES : Lewis and Clark
LETTING DATE : 02/28/08 9:00 AM DISTRICT -3
IC 3 ) 3744 4 ) 2096 | 5 ) 2053
IM A DEATLEY CONSTRUCTION INC |S K CONSTRUCTION INC |SHUMAKER TRKING & EXC. CONT 1
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0210 401080000 23139.000 MT | 23.00000 532197.00] 19.00000 439641.00] 21.00000 485919.00
PLANT MIX BIT SURF GR S - 19 MM | | |
0220 401100000 650.000 MT | 105.00000 68250.00] 125.00000 81250.00] 125.00000 81250.00
DUST PALLIATIVE | | |
0230 401200000 324.000 MT | 165.00000 53460.00] 150.00000 48600.00] 173.00000 56052 .00
HYDRATED LIME | | |
0240 402088000 1249.100 MT | 420.00000 524622 .00] 435_00000 543358.50] 46200000 577084.20
ASPHALT CEMENT PG 64-28 | | |
0250 402200000 27549.000 L | 0.40000 11019.60] 0.25000 6887.25] 0.50000 13774.50
EMULSIFIED ASPHALT SS-1 | | |
0260 402225000 186.300 MT | 400.00000 74520.00] 390.00000 72657.00] 440_.00000 81972.00
EMULSIFIED ASPHALT CRS-2P | | |
0270 551170000 24.500 M3 | 1150.00000 28175.00] 1250.00000 30625.00] 1050.00000 25725.00
CONCRETE-CLASS DD | | |
0280 551175000 116.400 M3 | 900.00000 104760.00]| 925.00000 107670.00] 94500000 10999800
CONCRETE-CLASS DD I | |
0290 551410000 273.600 M3 | 700.00000 191520.00] 725.00000 198360.00] 735.00000 201096.00
CONCRETE-CLASS SD | | |
0300 552150000 692.000 M2 | 9.00000 6228.00] 9.00000 6228.00] 9.45000 6539.40
TRANSVERSE DECK GROOVING | | |
0310 555100000 8306.000 KG | 3.86000 32061.16] 4.00000 33224.00] 4.05000 33639.30
REINFORCING STEEL | | |
0320 555200000 35174.000 KG | 4.00000 140696.00]| 4.00000 140696.00]| 4.20000 147730.80
REINFORCING STEEL-EPOXY COATED | | |
0330 556100000 LUMP | 186000.00000 186000.00] 195000.00000 195000.00] 196000.00000 19600000
STRUCTURAL STEEL - MISC | | |
0340 557200000 147.320 M | 417 .00000 61432.44] 425_00000 62611.00] 438_00000 64526.16
BRIDGE RAIL-T 101 | | |
0350 559243050 112.800 M | 44.00000 4963.20]| 45.00000 5076.00] 46.20000 5211.36
FRN STL PIPE PILE 305X12.7 MM | | |
0360 559244050 360.400 M | 55.00000 19822.00] 56.00000 20182.40] 58.00000 20903.20
FRN STL PIPE PILE 406X12.7 MM | | |
0370 559343050 106.800 M | 20.00000 2136.00] 21.00000 2242.80] 21.00000 2242.80
DR STL PIPE PILE 305X12.7 MM | | |
0380 559344050 325.200 M | 25.00000 8130.00] 26.00000 8455.20] 26.25000 8536.50
DR STL PIPE PILE 406X12.7 MM | | |
0390 559500010 5.000 EACH | 3500.00000 17500.00] 3600.00000 18000.00] 3675.00000 18375.00
RE-DRIVE TEST PILE | | |
0400 559550000 44.000 EACH | 160.00000 7040.00] 165.00000 7260.00] 168.00000 7392.00
PILE CUTTING SHOE | | |
0410 559640000 5.000 EACH | 8500.00000 42500.00] 9000.00000 45000.00] 8925.00000 44625 .00
| | |

DYNAMIC LOAD TEST
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TABULATION OF BIDS

CALL ORDER  : 003 CONTRACT 1D : 09208 COUNTIES : Lewis and Clark
LETTING DATE : 02/28/08 9:00 AM DISTRICT -3
IC 3 ) 3744 IC 4 ) 209 IC 5 ) 2053
IM A DEATLEY CONSTRUCTION INC |S K CONSTRUCTION INC |SHUMAKER TRKING & EXC. CONT 1
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0420 602010000 445.800 M I 50.00000 22290.00] 35.00000 15603.00] 50.00000 22290.00
REMOVE PIPE CULVERTS | | |
0430 603004500 332.500 M | 130.00000 43225.00] 145.00000 48212 .50] 200.00000 66500.00
DRAINAGE PIPE 450 MM | | |
0440 603006000 571.500 M | 175.00000 100012.50] 200.00000 114300.00] 245.00000 14001750
DRAINAGE PIPE 600 MM | | |
0450 603008900 19.500 M | 250.00000 4875.00] 280.00000 5460.00] 302.00000 5889.00
DRAINAGE PIPE 900 MM | | |
0460 603013500 37.000 M | 400.00000 14800.00] 675.00000 24975.00] 578.00000 21386.00
DRAINAGE PIPE 1350 MM | | |
0470 603015000 97.000 M | 450.00000 43650.00] 47500000 46075.00] 602.00000 58394 .00
DRAINAGE PIPE 1500 MM | | |
0480 603016500 74.000 M | 550.00000 40700.00] 600.00000 44400.00] 605.00000 44770.00
DRAINAGE PIPE 1650 MM | | |
0490 603061480 40.000 M | 375.00000 15000.00] 700.00000 28000.00] 490.00000 19600.00
DRAINAGE PIPE ARCH 1485 MM I | |
0500 603455020 40.000 M | 750.00000 30000.00] 750.00000 30000.00] 1000.00000 40000.00
RCP IRR 1500 MM CL 2 | | |
0510 603470620 64.500 M | 230.00000 14835.00] 500.00000 32250.00] 260.00000 16770.00
RCP SIPHON 600 MM CL 2 | | |
0520 603471020 54.500 M | 600.00000 32700.00] 700.00000 38150.00] 870.00000 47415.00
RCP SIPHON 1050 MM CL 2 | | |
0530 603516530 40.000 M | 775.00000 31000.00] 850.00000 34000.00] 1043.00000 41720.00
RCPA 1650 MM CL 3 I I |
0540 603518530 27.500 M | 975.00000 26812.50] 1000.00000 27500.00] 1232.00000 33880.00
RCPA 1855 MM CL 3 I I |
0550 603582412 22.500 M | 3125.00000 70312.50] 3500.00000 78750.00] 3552.00000 79920.00
REIN CONC BOX 2400 MM X1200 MM | | |
0560 603610101 59.700 M | 90.00000 5373.00] 175.00000 10447.50] 75.00000 4477 .50
PIPE-PVC 100 MM WATER | | |
0570 603640100 108.000 M | 40.00000 4320.00] 25.00000 2700.00] 75.00000 8100.00
CORR PLAST PIPE 100 MM PERF | | |
0580 606000000 68.580 M | 58.80000 4032.50] 75.00000 5143.50] 78.50000 5383.53
GUARD RAIL-STEEL | | |
0590 606120000 12.000 EACH | 975.00000 11700.00] 1400.00000 16800.00] 1428.00000 17136.00
GUARD RAIL-STL/BR APPR-TY 2 | | |
0600 606250000 12.000 EACH | 2360.00000 28320.00] 2600.00000 31200.00] 2677.50000 32130.00
GUARD RAIL-OPTIONAL TERM SECT | | |
0610 606350000 64.000 EACH | 125.00000 8000.00] 200.00000 12800.00] 131.25000 8400.00
TEMPORARY CONCRETE BARRIER RAIL | | |
0620 606910000 14.000 EACH | 50.00000 700.00] 50.00000 700.00] 52.50000 735.00
| | |

RESET TEMP CONCR BARRIER RAIL



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 03/10/08
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TABULATION OF BIDS
CALL ORDER  : 003 CONTRACT ID : COUNTIES : Lewis and Clark
LETTING DATE : 02/28/08 9:00 AM DISTRICT
IC 3 ) 3744 4 ) 2096 | 5 ) 2053
IM A DEATLEY CONSTRUCTION INC |S K CONSTRUCTION INC |SHUMAKER TRKING & EXC. CONT 1
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0630 606920000 6.000 EACH | 650.00000 3900.00] 750.00000 4500.00] 682.50000 4095 .00
TEMP IMPACT ATTENUATOR | | |
0640 606930000 8.000 EACH | 250.00000 2000.00] 250.00000 2000.00] 263.00000 2104.00
RESET TEMP IMPACT ATTENUATOR | | |
0650 607205000 12112.900 M | 6.00000 72677.40] 6.25000 75705.63] 6.30000 76311.27
FARM FENCE-TYPE F5W | | |
0660 607205100 3290.000 M | 5.50000 18095.00] 5.75000 18917.50] 5.80000 19082.00
FARM FENCE-TYPE F5M | | |
0670 607206000 913.600 M | 6.50000 5938.40] 6.75000 6166.80] 6.85000 6258.16
FARM FENCE-TYPE F6W | | |
0680 607211000 63.000 EACH | 110.00000 6930.00] 115.00000 7245.00] 116.00000 7308.00
FARM FENCE-PANEL/SINGLE FW | | |
0690 607212000 75.000 EACH | 150.00000 11250.00] 150.00000 11250.00] 160.00000 12000.00
FARM FENCE-PANEL/DOUBLE FW | | |
0700 607300200 109.200 M | 26.00000 2839.20] 27.00000 2948.40] 27.50000 3003.00
FARM GATE-WIRE-TYPE G-2 I | |
0710 607400000 504.000 M | 3.50000 1764.00] 3.50000 1764.00] 3.70000 1864 .80
FENCE-TEMPORARY | | |
0720 607490000 48.000 EACH | 35.00000 1680.00] 35.00000 1680.00] 37.00000 1776.00
DEADMAN | | |
0730 607602813 71.100 M | 9.00000 639.90] 9.25000 657.68] 9.50000 675.45
FARM FENCE-TYPE F2W-813 MM WW | | |
0740 608100000 107.400 M2 | 70.00000 7518.00] 115.00000 12351.00] 86.10000 9247.14
SIDEWALK-CONCRETE 100 MM | | |
0750 608150000 18.500 M2 | 80.00000 1480.00] 135.00000 2497.50] 95_00000 1757.50
SIDEWALK-CONCRETE 150 MM | | |
0760 608290100 2.000 M2 | 400.00000 800.00] 1000.00000 2000.00] 683.00000 1366.00
TRUNCATED DOMES | | |
0770 609000000 150.000 M | 90.00000 13500.00] 170.00000 25500.00] 90.00000 13500.00
CURB AND GUTTER-CONCRETE | | |
0780 609200000 41.800 M2 | 100.00000 4180.00] 150.00000 6270.00] 131.00000 5475.80
GUTTER-CONCRETE VALLEY | | |
0790 610000000 322.000 M3 | 11.00000 3542.00] 4.00000 1288.00] 20.00000 6440.00
TOPSOIL | | |
0800 610110000 40.800 HA | 750.00000 30600.00] 505.00000 20604.00] 536.00000 21868.80
SEEDING AREA NO 1 | | |
0810 610120000 1.500 HA | 1500.00000 2250.00] 1000.00000 1500.00] 3875.00000 5812.50
SEEDING AREA NO 2 | | |
0820 610130000 9.800 HA | 600.00000 5880.00] 475.00000 4655 .00 550.00000 5390.00
SEEDING AREA NO 3 | | |
0830 610210000 40.800 HA | 90.00000 3672.00] 150.00000 6120.00] 175.00000 7140.00
| | |

FERTILIZING AREA NO 1
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TABULATION OF BIDS
CALL ORDER  : 003 CONTRACT ID : COUNTIES : Lewis and Clark
LETTING DATE : 02/28/08 9:00 AM DISTRICT
IC 3 ) 3744 4 ) 2096 | 5 ) 2053
IM A DEATLEY CONSTRUCTION INC |S K CONSTRUCTION INC |SHUMAKER TRKING & EXC. CONT 1
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0840 610222000 1.500 HA | 90.00000 135.00] 500.00000 750.00] 476.00000 714.00
FERTILIZING AREA NO 2 | | |
0850 610400000 50.700 HA | 90.00000 4563 .00 165.00000 8365.50] 97.00000 4917 .90
CONDITION SEEDBED SURFACE | | |
0860 610405010 5000.000 UNIT | 1.00000 5000.00] 1.00000 5000.00] 1.00000 5000.00
NOXI0US WEED CONTROL | | |
0870 610450000 593.000 M2 | 1404000 8325.72| 13.00000 7709.00] 5.00000 2965.00
RIPRAP REVEGETATION | | |
0880 610510000 1.500 HA | 5125.00000 7687.50]  12187.50000 18281.25] 4150.00000 6225.00
MULCH | | |
0890 611170000 1.000 EACH | 15000.00000 15000.00]  15000.00000 15000.00]  11000.00000 11000.00
CATTLE GUARD 7.2 M | | |
0900 611310000 1.000 EACH | 1800.00000 1800.00] 1750.00000 1750.00] 750.00000 750.00
REMOVE CATTLE GUARD | | |
0910 613010000 16.600 M3 | 55.00000 913.00] 70.00000 1162.00] 75.00000 1245.00
RIPRAP-CLASS 1 RANDOM I | |
0920 613020000 656.600 M3 | 55.00000 36113.00] 75.00000 4924500 50.00000 32830.00
RIPRAP-CLASS 2 RANDOM | | |
0930 616010000 0.800 M3 | 1430.00000 1144.00] 1650.00000 1320.00] 1500.00000 1200.00
FOUNDAT I0N-CONCRETE | | |
0940 616053000 10.000 M | 45.11000 451._10] 53.00000 530.00] 47.00000 470.00
CONDUIT-STEEL 53 MM RIGID | | |
0950 616253000 25.000 M | 34.16000 854.00] 26.00000 650.00] 36.00000 900.00
CONDUIT-PLASTIC 53 MM | | |
0960 616480000 1.000 EACH | 35576000 355.76] 425_00000 425_00] 375.00000 375.00
PULL BOX-CONCRETE TYPE 1 | | |
0970 617010080 80.000 M | 3.11000 248.80] 3.15000 252.00] 3.50000 280.00
CONDUCTOR-COPPER AWGS8-600V | | |
0980 617010100 100.000 M | 2.23000 223.00] 2.00000 200.00] 2.50000 250.00
CONDUCTOR-COPPER AWG10-600V | | |
0990 617100550 2.000 EACH | 2447 .00000 4894 00| 1450.00000 2900.00] 2600.00000 5200.00
STANDARD-STL TYPE 10-A-500-5 | | |
1000 617130200 2.000 EACH | 500.00000 1000.00] 400.00000 800.00] 525.00000 1050.00
LUMINAIRE ASSEMBLY-200W SV | | |
1010 617610300 1.000 EACH | 2138.00000 2138.00] 1600.00000 1600.00] 2250.00000 2250.00
SERV ASSEMBLY-30 AMP | | |
1020 618010000 400000.000 UNIT | 0.79000 316000.00] 0.55000 220000.00] 0.83000 332000.00
TRAFFIC CONTROL-DEVICES CB | | |
1030 618030000 22.000 KM | 310.00000 6820.00] 400.00000 8800.00] 326.00000 7172.00
TEMPORARY PAVEMENT MARKINGS | | |
1040 618140000 9.200 M2 | 130.00000 1196.00] 135.00000 1242.00] 136.50000 1255.80
| | |

SINGLE USE SIGNS
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TABULATION OF BIDS
CALL ORDER  : 003 CONTRACT ID : COUNTIES : Lewis and Clark
LETTING DATE : 02/28/08 9:00 AM DISTRICT
IC 3 ) 3744 ) 2096 | 5 ) 2053
IM A DEATLEY CONSTRUCTION INC |S K CONSTRUCTION INC |SHUMAKER TRKING & EXC. CONT 1
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1050 619023000 8.560 M2 | 210.00000 1797.60] 220.00000 1883.20] 221.00000 1891.76
SIGNS-SHEET ALUM INCR-SHT I | | |
1060 619033000 6.440 M2 | 199.00000 1281.56] 205.00000 1320.20] 210.00000 1352.40
SIGNS-SHEET ALUM REFL SHT I | | |
1070 619034010 15.140 M2 | 205.00000 3103.70] 205.00000 3103.70] 215.00000 3255.10
SIGNS-SHEET ALUM REFL SHT IV | | |
1080 619120000 63.000 KG | 9.50000 598.50] 10.00000 630.00] 10.00000 630.00
POSTS-STEEL U SIGN | | |
1090 619130000 238.500 KG | 7.75000 1848.38] 8.00000 1908.00] 8.25000 1967.63
POSTS-STEEL STRUCTURAL SIGN | | |
1100 619140000 301.900 KG | 12.15000 3668.09] 12.50000 3773.75] 12.75000 3849.23
POSTS-TUBULAR STEEL-SQ-PERF | | |
1110 619214000 9.000 M | 130.00000 1170.00] 132.00000 1188.00] 137.00000 1233.00
POLES-TREATED TIMBER CLASS 4 | | |
1120 619234000 77.000 M | 30.00000 2310.00] 31.00000 2387.00] 31.50000 242550
POLES-TRD TMBR-BARN 100 MM I | |
1130 619303000 2.000 EACH | 725.00000 1450.00] 750.00000 1500.00] 761.25000 1522.50
FRANG SIGN POST BKWY S100X11 | | |
1140 619305000 2.000 EACH | 750.00000 1500.00] 775.00000 1550.00] 790.00000 1580.00
FRANG SIGN POST BKWY S130X15 | | |
1150 619355000 5.000 EACH | 48200000 2410.00] 500.00000 2500.00] 485_00000 2425.00
SQ TBLR SLIP BASE BKWY 76 MM | | |
1160 619511000 182.000 EACH | 21.00000 3822.00] 22.00000 400400 22.00000 4004 .00
DEL INEATOR-DES A | | |
1170 619514000 10.000 EACH | 26.00000 260.00] 27.00000 270.00] 27.50000 275.00
DEL INEATOR-DES D | | |
1180 619516000 16.000 EACH | 22.75000 364.00] 2400000 384.00] 2400000 384.00
DEL INEATOR-DES F | | |
1190 619700000 57.000 EACH | 35.00000 1995.00] 37.00000 2109.00] 37.00000 2109.00
REMOVE SIGNS | | |
1200 619702000 2.000 EACH | 120.00000 240.00] 125.00000 250.00] 126..00000 252.00
REMOVE S1GNS-GUIDE | | |
1210 619720000 8.000 EACH | 190.00000 1520.00] 200.00000 1600.00] 200.00000 1600.00
RESET SIGNS | | |
1220 619721000 1.000 EACH | 225.00000 225.00] 235.00000 235.00] 236.00000 236.00
RESET SIGNS-GUIDE | | |
1230 620010000 1894.000 L | 5.75000 10890.50] 6.00000 11364.00] 6.04000 11439.76
STRIPING-WHITE PAINT | | |
1240 620020000 1522.000 L | 5.10000 7762.20] 6.00000 9132.00] 5.36000 8157.92
STRIPING-YELLOW PAINT | | |
1250 620045000 5.000 L | 60.00000 300.00] 65.00000 325.00] 63.00000 315.00
| | |

YELLOW CURB MARKING EPOXY
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TABULATION OF BIDS
CALL ORDER  : 003 CONTRACT 1D : 09208 COUNTIES : Lewis and Clark
LETTING DATE : 02/28/08 9:00 AM DISTRICT :
| 3 ) 3744 IC 4 ) 209 IC 5 ) 2053
IM A DEATLEY CONSTRUCTION INC |S K CONSTRUCTION INC |SHUMAKER TRKING & EXC. CONT 1
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1260 620110000 1263.000 L | 13.50000 17050.50] 14.00000 17682.00] 14.25000 17997.75
STRIPING-WHITE EPOXY | | |
1270 620120000 1015.000 L | 13.60000 13804.00] 14.00000 14210.00] 14.25000 14463.75
STRIPING-YELLOW EPOXY | | |
1280 621430000 2.000 EACH | 2000.00000 4000.00] 500.00000 1000.00] 300.00000 600.00
ADJUST MANHOLES | | |
1290 622010000 1706.000 M2 | 2.20000 3753.20] 2.00000 3412.00] 3.50000 5971.00
SUBSURFACE DRAIN FILTER-MOD SURV | | |
1300 622110000 62.000 M2 | 2.20000 136.40] 5.00000 310.00] 5.00000 310.00
PERM. EROSION CONTROL-MOD SURV | | |
1310 622120000 1156.000 M2 | 2.20000 2543.20] 2.00000 2312.00] 5.00000 5780.00
PERM. EROSION CONTROL-HIGH SURV | | |
1320 622220000 33260.000 M2 | 2.00000 66520.00] 1.75000 58205.00] 2.00000 66520.00
GEOTEXTILE STABILIZATION | | |
1330 622520000 110.000 M2 | 12.50000 1375.00] 14.00000 1540.00] 25.00000 2750.00
GEOMEMBRANE-L 1Q/VAPOR BARR HVY I | |
1340 624020000 593.000 M2 | 6.00000 3558.00] 4.00000 2372.00] 5.00000 2965.00
COCONUT BLANKET | I |
1350 800010000 500.000 HOUR | 25.00000 12500.00] 20.00000 10000.00] 20.00000 10000.00
TRAINING PROGRAM | | |
1360 800020000 LUMP | 5000.00000 5000.00] 5000.00000 5000.00]  20000.00000 20000.00
CRITICAL PATH SCHEDULE | | |
SECTION TOTALS | $ 7,080,031.51] $ 7,339,318.71] $ 7,510,056.20
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 7,080,031.51] $ 7,339,318.71] $ 7,510,056.20
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TABULATION OF BIDS

CALL ORDER  : 003 CONTRACT 1D : 09208 COUNTIES : Lewis and Clark
LETTING DATE : 02/28/08 9:00 AM DISTRICT -3
IC 6 ) 2045 IC 7 ) 2242 1C )
JOFTEDAL CONSTRUCTION INC |PUMCO INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001  GRADING, GRAVEL, PMS, OVERLAY
| | |
0010 104100000 50000.000 UNIT | 1.00000 50000.00] 1.00000 50000.00]
MISCELLANEOUS WORK | | |
0020 105100200 21.800 CRKM | 1600.00000 34880.00] 1800.00000 39240.00]
FINISH GRADE CONTROL | | |
0030 105200000 LUMP | 7500.00000 7500.00]  12000.00000 12000.00]
BRIDGE SURVEY | | |
0040 109200000 LUMP | 1400000.00000 1400000.00] 850000 .00000 850000.00]
MOBILIZATION | | |
0050 201310000 0.840 HA |  45000.00000 37800.00]  30000.00000 25200.00]
CLEARING AND GRUBBING | | |
0060 202011000 LUMP |  45000.00000 45000.00]  60000.00000 60000.00]
REMOVE STRUCTURE | | |
0070 202320000 1.000 EACH | 1500.00000 1500.00] 2500.00000 2500.00]
REMOVE IRRIGATION STRUCTURE I | |
0080 203100000 229927.000 M3 | 3.75000 862226.25] 3.30000 758759.10]
EXCAVAT ION-UNCLASSIFIED | | |
0090 203200000 44400.000 M3 | 6.20000 275280.00] 4.84000 214896.00]
EXCAVAT ION-UNCLASS BORROW | | |
0100 203220000 16350.000 M3 | 6.20000 101370.00] 6.38000 104313.00]
SPECIAL BORROW-NEAT LINE | | |
0110 203500000 29627.000 M3 | 4.50000 133321.50] 4.68000 138654 .36
TOPSOIL-SALVAGING AND PLACING | | |
0120 207300000 832.600 M3 | 55.00000 45793.00] 40.00000 33304.00]
BEDDING MATERIAL | | |
0130 207310000 291.200 M3 | 55.00000 16016.00] 40.00000 11648.00]
FOUNDATION MATERIAL | | |
0140 208105000 60000.000 UNIT | 1.25000 75000.00] 1.00000 60000.00]
TEMPORARY EROSION CONTROL - CB | | |
0150 208106000 4500.000 UNIT | 1.00000 4500.00] 1.00000 4500.00]
MPDES PERMIT FEES | | |
0160 210300000 130.000 KM | 16.00000 2080.00] 20.00000 2600.00]
TEST TRAILER-TRANSPORT,SETUP | | |
0170 301270000 61116.000 M3 | 17.70000 1081753.20] 21.00000 1283436.00]|
CRUSHED AGGREGATE COURSE | | |
0180 301440010 101351.000 M2 | 0.50000 50675.50] 0.61000 61824.11]
COVER - TYPE 1 | | |
0190 301700000 6000.000 M3 | 15.00000 90000.00] 21.00000 126000.00]|
TRAFFIC GRAVEL | | |
0200 301750000 807.000 M3 | 36.00000 29052.00] 45.00000 36315.00]
| | |

BRIDGE END BACKFILL
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TABULATION OF BIDS
CALL ORDER  : 003 CONTRACT 1D : 09208 COUNTIES : Lewis and Clark
LETTING DATE : 02/28/08 9:00 AM DISTRICT -3
IC 6 ) 2045 IC 7 ) 2242 | )
JOFTEDAL CONSTRUCTION INC |PUMCO INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0210 401080000 23139.000 MT | 2450000 566905.50] 29.00000 671031.00]
PLANT MIX BIT SURF GR S - 19 MM | | |
0220 401100000 650.000 MT | 160.00000 104000.00]| 170.00000 110500.00]
DUST PALLIATIVE | | |
0230 401200000 324.000 MT | 180.00000 58320.00] 190.00000 61560.00]
HYDRATED LIME | | |
0240 402088000 1249.100 MT | 44800000 559596.80| 54500000 680759.50]
ASPHALT CEMENT PG 64-28 | | |
0250 402200000 27549.000 L | 0.40000 11019.60] 0.50000 13774.50]
EMULSIFIED ASPHALT SS-1 | | |
0260 402225000 186.300 MT | 42600000 79363.80] 540.00000 100602.00]|
EMULSIFIED ASPHALT CRS-2P | | |
0270 551170000 24.500 M3 | 1200.00000 29400.00] 1900.00000 46550.00]
CONCRETE-CLASS DD | | |
0280 551175000 116.400 M3 | 960.00000 111744 .00 990.00000 115236.00]
CONCRETE-CLASS DD I | |
0290 551410000 273.600 M3 | 746.00000 204105.60] 770.00000 210672.00]
CONCRETE-CLASS SD | | |
0300 552150000 692.000 M2 | 9.60000 6643.20] 10.00000 6920.00]
TRANSVERSE DECK GROOVING | | |
0310 555100000 8306.000 KG | 4.10000 34054.60] 4.25000 35300.50]
REINFORCING STEEL | | |
0320 555200000 35174.000 KG | 4.26000 149841 24| 4.40000 15476560
REINFORCING STEEL-EPOXY COATED | | |
0330 556100000 LUMP | 200000.00000 200000.00] 204600 .00000 204600.00]
STRUCTURAL STEEL - MISC | | |
0340 557200000 147.320 M | 444 00000 65410.08] 46000000 67767.20]
BRIDGE RAIL-T 101 | | |
0350 559243050 112.800 M | 47.00000 5301.60] 48.40000 5459.52|
FRN STL PIPE PILE 305X12.7 MM | | |
0360 559244050 360.400 M | 59.00000 21263.60] 60.50000 21804.20]
FRN STL PIPE PILE 406X12.7 MM | | |
0370 559343050 106.800 M | 21.00000 2242.80]| 22.00000 2349.60]
DR STL PIPE PILE 305X12.7 MM | | |
0380 559344050 325.200 M | 27.00000 8780.40] 27.50000 8943.00]
DR STL PIPE PILE 406X12.7 MM | | |
0390 559500010 5.000 EACH | 3730.00000 18650.00] 3850.00000 19250.00]
RE-DRIVE TEST PILE | | |
0400 559550000 44.000 EACH | 171.00000 7524.00] 176.00000 7744.00]
PILE CUTTING SHOE | | |
0410 559640000 5.000 EACH | 9000.00000 45000.00] 9350.00000 46750.00]
| | |

DYNAMIC LOAD TEST
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TABULATION OF BIDS

CALL ORDER  : 003 CONTRACT 1D : 09208 COUNTIES : Lewis and Clark
LETTING DATE : 02/28/08 9:00 AM DISTRICT -3
IC 6 ) 2045 IC 7 ) 2242 1C )
JOFTEDAL CONSTRUCTION INC |PUMCO INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0420 602010000 445.800 M I 74.00000 32989.20] 48.40000 21576.72]
REMOVE PIPE CULVERTS | | |
0430 603004500 332.500 M | 280.00000 93100.00] 198.00000 65835.00]
DRAINAGE PIPE 450 MM | | |
0440 603006000 571.500 M | 24500000 140017.50] 250.00000 142875.00]
DRAINAGE PIPE 600 MM | | |
0450 603008900 19.500 M | 292.00000 5694.00] 280.00000 5460.00]
DRAINAGE PIPE 900 MM | | |
0460 603013500 37.000 M | 46100000 17057.00] 920.00000 34040.00]
DRAINAGE PIPE 1350 MM | | |
0470 603015000 97.000 M | 511.00000 49567.00] 650.00000 63050.00]
DRAINAGE PIPE 1500 MM | | |
0480 603016500 74.000 M | 540 .00000 39960.00] 560.00000 41440.00]
DRAINAGE PIPE 1650 MM | | |
0490 603061480 40.000 M | 62400000 24960.00] 593.00000 23720.00]
DRAINAGE PIPE ARCH 1485 MM I | |
0500 603455020 40.000 M | 950.00000 38000.00] 975.00000 39000.00]
RCP IRR 1500 MM CL 2 | | |
0510 603470620 64.500 M | 310.00000 19995.00] 440.00000 28380.00]
RCP SIPHON 600 MM CL 2 | | |
0520 603471020 54.500 M | 660.00000 35970.00] 875.00000 47687.50]
RCP SIPHON 1050 MM CL 2 | | |
0530 603516530 40.000 M | 927.00000 37080.00] 1056.00000 42240.00]
RCPA 1650 MM CL 3 I I |
0540 603518530 27.500 M | 1183.00000 32532.50] 1685.00000 46337.50]
RCPA 1855 MM CL 3 I I |
0550 603582412 22.500 M | 3831.00000 86197.50] 4500.00000 101250.00]
REIN CONC BOX 2400 MM X1200 MM | | |
0560 603610101 59.700 M | 143.00000 8537.10] 55.00000 3283.50]
PIPE-PVC 100 MM WATER | | |
0570 603640100 108.000 M | 46.00000 4968.00]| 55.00000 5940.00]
CORR PLAST PIPE 100 MM PERF | | |
0580 606000000 68.580 M | 79.00000 5417.82| 65.00000 4457 .70
GUARD RAIL-STEEL | | |
0590 606120000 12.000 EACH | 1450.00000 17400.00] 1075.00000 12900.00]
GUARD RAIL-STL/BR APPR-TY 2 | | |
0600 606250000 12.000 EACH | 2720.00000 32640.00] 2600.00000 31200.00]
GUARD RAIL-OPTIONAL TERM SECT | | |
0610 606350000 64.000 EACH | 133.00000 8512.00] 297.00000 19008.00]
TEMPORARY CONCRETE BARRIER RAIL | | |
0620 606910000 14.000 EACH | 53.00000 742.00] 55.00000 770.00]
| | |

RESET TEMP CONCR BARRIER RAIL



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 03/10/08
PAGE : 003 -18
TABULATION OF BIDS

CALL ORDER  : 003 CONTRACT 1D : 09208 COUNTIES : Lewis and Clark
LETTING DATE : 02/28/08 9:00 AM DISTRICT 13
IC 6 ) 2045 IC 7 ) 2242 1C )
JOFTEDAL CONSTRUCTION INC |PUMCO INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0630 606920000 6.000 EACH | 690.00000 4140.00] 4950.00000 29700.00]
TEMP IMPACT ATTENUATOR | | |
0640 606930000 8.000 EACH | 266.00000 2128.00] 825.00000 6600.00]
RESET TEMP IMPACT ATTENUATOR | | |
0650 607205000 12112.900 M | 6.40000 77522.56] 9.58000 116041.58]
FARM FENCE-TYPE F5W | | |
0660 607205100 3290.000 M | 5.86000 19279.40] 9.14000 30070.60]
FARM FENCE-TYPE F5M | | |
0670 607206000 913.600 M | 6.93000 6331.25] 9.69000 8852.78|
FARM FENCE-TYPE F6W | | |
0680 607211000 63.000 EACH | 117.00000 7371.00] 182.00000 11466.00]
FARM FENCE-PANEL/SINGLE FW | | |
0690 607212000 75.000 EACH | 160.00000 12000.00] 198.00000 14850.00]
FARM FENCE-PANEL/DOUBLE FW | | |
0700 607300200 109.200 M | 27.00000 2948.40] 45.65000 4984 98|
FARM GATE-WIRE-TYPE G-2 I | |
0710 607400000 504.000 M | 3.73000 1879.92] 5.40000 2721.60]
FENCE-TEMPORARY | | |
0720 607490000 48.000 EACH | 37.00000 1776.00] 60.50000 2904.00]
DEADMAN | | |
0730 607602813 71.100 M | 9.60000 682.56] 12.20000 867.42|
FARM FENCE-TYPE F2W-813 MM WW | | |
0740 608100000 107.400 M2 | 110.00000 11814.00] 90.20000 9687.48|
SIDEWALK-CONCRETE 100 MM | | |
0750 608150000 18.500 M2 | 125.00000 2312.50] 99.00000 1831.50]
SIDEWALK-CONCRETE 150 MM | | |
0760 608290100 2.000 M2 | 750.00000 1500.00] 715.00000 1430.00]
TRUNCATED DOMES | | |
0770 609000000 150.000 M | 100.00000 15000.00] 93.50000 14025.00]
CURB AND GUTTER-CONCRETE | | |
0780 609200000 41.800 M2 | 133.00000 5559.40] 137.50000 5747.50]
GUTTER-CONCRETE VALLEY | | |
0790 610000000 322.000 M3 | 3.78000 1217.16] 13.20000 4250.40]|
TOPSOIL | | |
0800 610110000 40.800 HA | 646 .00000 26356.80] 616.00000 25132.80]
SEEDING AREA NO 1 | | |
0810 610120000 1.500 HA | 1732.00000 2598.00] 6740.00000 10110.00]
SEEDING AREA NO 2 | | |
0820 610130000 9.800 HA | 656 .00000 6428.80]| 605.00000 5929.00]
SEEDING AREA NO 3 | | |
0830 610210000 40.800 HA | 135.00000 5508.00] 215.00000 8772.00]
| | |

FERTILIZING AREA NO 1
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TABULATION OF BIDS

CALL ORDER  : 003 CONTRACT 1D : 09208 COUNTIES : Lewis and Clark
LETTING DATE : 02/28/08 9:00 AM DISTRICT -3
IC 6 ) 2045 IC 7 ) 2242 1C )
JOFTEDAL CONSTRUCTION INC |PUMCO INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0840 610222000 1.500 HA | 540.00000 810.00] 215.00000 322.50]
FERTILIZING AREA NO 2 | | |
0850 610400000 50.700 HA | 148.00000 7503.60] 209.00000 10596.30]
CONDITION SEEDBED SURFACE | | |
0860 610405010 5000.000 UNIT | 1.00000 5000.00] 1.00000 5000.00]
NOXI0US WEED CONTROL | | |
0870 610450000 593.000 M2 | 8.53000 5058.29] 15.00000 8895.00]
RIPRAP REVEGETATION | | |
0880 610510000 1.500 HA | 10000.00000 15000.00] 4070.00000 6105.00]
MULCH | | |
0890 611170000 1.000 EACH | 15300.00000 15300.00]  14300.00000 14300.00]
CATTLE GUARD 7.2 M | | |
0900 611310000 1.000 EACH | 900.00000 900.00] 2860.00000 2860.00]
REMOVE CATTLE GUARD | | |
0910 613010000 16.600 M3 | 260.00000 4316.00] 66.00000 1095.60]
RIPRAP-CLASS 1 RANDOM I | |
0920 613020000 656.600 M3 | 110.00000 72226.00] 44.00000 28890.40]
RIPRAP-CLASS 2 RANDOM | | |
0930 616010000 0.800 M3 | 1500.00000 1200.00] 2350.00000 1880.00]
FOUNDAT I0N-CONCRETE | | |
0940 616053000 10.000 M | 48.00000 480.00] 62.00000 620.00]
CONDUIT-STEEL 53 MM RIGID | | |
0950 616253000 25.000 M | 36.00000 900.00] 37.40000 935.00]
CONDUIT-PLASTIC 53 MM | | |
0960 616480000 1.000 EACH | 379.00000 379.00] 445 00000 445 _00|
PULL BOX-CONCRETE TYPE 1 | | |
0970 617010080 80.000 M | 3.32000 265.60] 4.50000 360.00]
CONDUCTOR-COPPER AWGS8-600V | | |
0980 617010100 100.000 M | 2.38000 238.00] 0.85000 85.00]
CONDUCTOR-COPPER AWG10-600V | | |
0990 617100550 2.000 EACH | 2600.00000 5200.00] 2780.00000 5560.00]
STANDARD-STL TYPE 10-A-500-5 | | |
1000 617130200 2.000 EACH | 533.00000 1066.00] 445 00000 890.00]
LUMINAIRE ASSEMBLY-200W SV | | |
1010 617610300 1.000 EACH | 2280.00000 2280.00] 2805.00000 2805.00]
SERV ASSEMBLY-30 AMP | | |
1020 618010000 400000.000 UNIT | 0.84000 336000.00] 0.88000 352000.00]
TRAFFIC CONTROL-DEVICES CB | | |
1030 618030000 22.000 KM | 330.00000 7260.00] 430.00000 9460.00]
TEMPORARY PAVEMENT MARKINGS | | |
1040 618140000 9.200 M2 | 138.00000 1269.60] 192.50000 1771.00]
| | |

SINGLE USE SIGNS



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 03/10/08
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TABULATION OF BIDS

CALL ORDER  : 003 CONTRACT 1D : 09208 COUNTIES : Lewis and Clark
LETTING DATE : 02/28/08 9:00 AM DISTRICT -3
IC 6 ) 2045 IC 7 ) 2242 1C )
JOFTEDAL CONSTRUCTION INC |PUMCO INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1050 619023000 8.560 M2 | 223.00000 1908.88] 302.50000 2589.40]
SIGNS-SHEET ALUM INCR-SHT I | | |
1060 619033000 6.440 M2 | 212.00000 1365.28] 275.00000 1771.00]
SIGNS-SHEET ALUM REFL SHT I | | |
1070 619034010 15.140 M2 | 218.00000 3300.52] 247 .50000 3747.15]
SIGNS-SHEET ALUM REFL SHT IV | | |
1080 619120000 63.000 KG | 10.13000 638.19] 13.20000 831.60]
POSTS-STEEL U SIGN | | |
1090 619130000 238.500 KG | 8.26000 1970.01] 13.20000 3148.20]
POSTS-STEEL STRUCTURAL SIGN | | |
1100 619140000 301.900 KG | 12.95000 3909.61] 11.00000 3320.90]
POSTS-TUBULAR STEEL-SQ-PERF | | |
1110 619214000 9.000 M | 133.00000 1197.00] 137.50000 1237.50]
POLES-TREATED TIMBER CLASS 4 | | |
1120 619234000 77.000 M | 31.98000 2462.46| 35.20000 2710.40]
POLES-TRD TMBR-BARN 100 MM I | |
1130 619303000 2.000 EACH | 770.00000 1540.00] 1210.00000 2420.00]
FRANG SIGN POST BKWY S100X11 | | |
1140 619305000 2.000 EACH | 800.00000 1600.00] 1210.00000 2420.00]
FRANG SIGN POST BKWY S130X15 | | |
1150 619355000 5.000 EACH | 513.00000 2565.00] 495_00000 2475.00]
SQ TBLR SLIP BASE BKWY 76 MM | | |
1160 619511000 182.000 EACH | 22.00000 400400 27.50000 5005.00]
DEL INEATOR-DES A | | |
1170 619514000 10.000 EACH | 27.00000 270.00] 30.80000 308.00]
DEL INEATOR-DES D | | |
1180 619516000 16.000 EACH | 24.00000 384.00] 30.80000 492 _80]|
DEL INEATOR-DES F | | |
1190 619700000 57.000 EACH | 37.00000 2109.00] 33.00000 1881.00]
REMOVE SIGNS | | |
1200 619702000 2.000 EACH | 12700000 254.00] 93.50000 187.00]
REMOVE S1GNS-GUIDE | | |
1210 619720000 8.000 EACH | 200.00000 1600.00] 220.00000 1760.00]
RESET SIGNS | | |
1220 619721000 1.000 EACH | 240.00000 240.00] 495 _00000 495_00]|
RESET SIGNS-GUIDE | | |
1230 620010000 1894.000 L | 6.13000 11610.22] 7.25000 13731.50]
STRIPING-WHITE PAINT | | |
1240 620020000 1522.000 L | 5.44000 8279.68| 7.25000 11034.50]
STRIPING-YELLOW PAINT | | |
1250 620045000 5.000 L | 60.00000 300.00] 110.00000 550.00]
| | |

YELLOW CURB MARKING EPOXY
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TABULATION OF BIDS
CALL ORDER  : 003 CONTRACT 1D : 09208 COUNTIES : Lewis and Clark
LETTING DATE : 02/28/08 9:00 AM DISTRICT -3
IC 6 ) 2045 IC 7 ) 2242 |
JOFTEDAL CONSTRUCTION INC |PUMCO INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1260 620110000 1263.000 L | 14.39000 18174.57] 14.00000 17682.00]
STRIPING-WHITE EPOXY | | |
1270 620120000 1015.000 L | 14.39000 14605.85] 14.00000 14210.00]
STRIPING-YELLOW EPOXY | | |
1280 621430000 2.000 EACH | 1000.00000 2000.00] 287.00000 574.00]
ADJUST MANHOLES | | |
1290 622010000 1706.000 M2 | 3.19000 544214 2.50000 4265_00]
SUBSURFACE DRAIN FILTER-MOD SURV | | |
1300 622110000 62.000 M2 | 15.04000 932.48| 10.00000 620.00]
PERM. EROSION CONTROL-MOD SURV | | |
1310 622120000 1156.000 M2 | 4.00000 462400 3.85000 445060
PERM. EROSION CONTROL-HIGH SURV | | |
1320 622220000 33260.000 M2 | 2.01000 66852.60] 2.75000 91465.00]
GEOTEXTILE STABILIZATION | | |
1330 622520000 110.000 M2 | 112.00000 12320.00] 46.20000 5082.00]
GEOMEMBRANE-L 1Q/VAPOR BARR HVY I | |
1340 624020000 593.000 M2 | 7.46000 4423 .78 6.60000 3913.80]
COCONUT BLANKET | I |
1350 800010000 500.000 HOUR | 10.00000 5000.00] 20.00000 10000.00]
TRAINING PROGRAM | | |
1360 800020000 LUMP | 550.00000 550.00]  20000.00000 20000.00]
CRITICAL PATH SCHEDULE | | |
SECTION TOTALS | $ 8,247,690.00] $ 8,253,207.90]
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 8,247,690.00] $ 8,253,207.90]




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 03/10/08
PAGE : 004 -1
TABULATION OF BIDS
CALL ORDER : 004 CONTRACT 1D : 11208 COUNTIES : Mineral
LETTING DATE : 02/28/08 9:00 AM DISTRICT -1
CONTRACT TIME : 10/24/08 COMPLETION DATE
CONTRACT DESCRIPTION : HENDERSON - EAST
PROJECT(S) : (2703175000) IM 90-1(175)23
HENDERSON - EAST
VENDOR RANKING :
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER"S ESTIMATE $ 7,886,422.15 91.7066% 100.0000%
1 2175 MORGEN & OSWOOD CONSTRUCTION CO INC $ 8,599,625.90  100.0000% 109.0434%
2 4397 ACME CONCRETE PAVING INC $ 8,669,999.23  100.8183% 109.9358%
3 2110 FRONTIER-WEST LLC $  10,984,788.75  127.7357% 139.2874%
IC 0 ) -EST- IC 1 ) 2175 1IC 2 ) 4397
IENGINEER"S ESTIMATE IMORGEN & OSWOOD CONST CO INC |ACME CONCRETE PAVING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e
SECTION 0001  APPROACHES
| | |
0010 104100000 25000.000 UNIT | 1.00000 25000.00] 1.00000 25000.00] 1.00000 25000.00
MISCELLANEOUS WORK | | |
0020 104320000 LUMP | 125000.00000 125000.00] 242000.00000 242000.00] 130000.00000 130000.00
CROSSOVER-CONST MAINTAIN, REM | I I
0030 109200000 LUMP | 1200000.00000 1200000.00] 840000 .00000 840000.00] 1230000.00000 123000000
MOBILIZATION | | |
0040 202110000 7206.900 M2 | 15.00000 108103.50] 25.00000 180172.50] 21.70000 156389.73
REMOVE CONCRETE PAVEMENT | | |
0050 208105000 10000.000 UNIT | 1.15000 11500.00] 1.10000 11000.00] 1.40000 14000.00
TEMPORARY EROSION CONTROL - CB | | |
0060 301270000 60.000 M3 | 70.00000 4200.00] 85.00000 5100.00] 150.00000 9000.00
CRUSHED AGGREGATE COURSE | | |
0070 501000000 7206.900 M2 | 110.00000 792759.00] 134.00000 965724.60] 95.00000 684655 .50
PORT CEM CONC PAVEMENT | | |
0080 501011000 16.000 EACH | 4800.00000 76800.00] 5800.00000 92800.00] 4900.00000 78400.00
REMOVE BRIDGE APPROACH SLAB | | |
0090 501600000 1292.900 M2 | 375.00000 484837.50] 375.00000 484837.50] 330.00000 426657.00
APPROACH SLAB-CONCRETE | | |
0100 501600010 344.700 M2 | 350.00000 120645 .00 215.00000 74110.50] 410.00000 141327.00
SLEEPER SLAB - CONCRETE | | |
0110 501600020 16.000 EACH | 1500.00000 24000.00] 2300.00000 36800.00] 1700.00000 27200.00
REMOVE SLEEPER SLAB | | |
0120 551145000 100.000 M3 | 300.00000 30000.00] 395.00000 39500.00] 255.00000 25500.00
CONCRETE-CLASS DP | | |
0130 551410000 1234.800 M3 | 900.00000 1111320.00] 786.00000 970552.80] 1450.00000 1790460 .00
| | |

CONCRETE-CLASS SD



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 03/10/08
PAGE : 004 -2
TABULATION OF BIDS
CALL ORDER : 004 CONTRACT 1D : 11208 COUNTIES : Mineral
LETTING DATE : 02/28/08 9:00 AM DISTRICT -1
| 0 ) -EST- IC 1 ) 2175 2 ) 4397
IENGINEER"S ESTIMATE IMORGEN & OSWOOD CONST CO INC |ACME CONCRETE PAVING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0140 551450000 448.000 M3 | 790.00000 353920.00] 2243.00000 1004864 .00 1486.00000 665728.00
CONCRETE-LATEX MODIFIED | | |
0150 552120000 97.000 M2 | 575.00000 55775.00] 350.00000 33950.00] 625.00000 60625.00
CLASS A BRIDGE DECK REPAIR | | |
0160 552121000 49.000 M2 | 650.00000 31850.00] 45000000 22050.00] 865.00000 42385.00
CLASS B BRIDGE DECK REPAIR | | |
0170 552150000 11830.000 M2 | 13.00000 153790.00] 5.00000 59150.00] 6.50000 76895.00
TRANSVERSE DECK GROOVING | | |
0180 552405000 170.100 M | 350.00000 59535.00] 1000.00000 170100.00] 815.00000 138631.50
EXPANSION JOINT | | |
0190 552800150 6038.000 M2 | 160.00000 966080.00] 180.00000 1086840.00]| 173.50000 1047593 .00
REMOVE DECK | | |
0200 552800350 6917.400 M2 | 85.00000 587979.00] 151.00000 1044527 .40 119.00000 823170.60
BRIDGE DECK HYDRODEMOLITION | | |
0210 555200000 231905.000 KG | 2.75000 637738.75] 2.30000 533381.50] 2.20000 510191.00
REINFORCING STEEL-EPOXY COATED I | |
0220 557600020 104.000 EACH | 90.00000 9360.00] 1360.00000 141440.00]| 515_00000 53560.00
MAP AND DRILL CRACKS | | |
0230 606000000 61.000 M | 70.00000 4270.00] 60.00000 3660.00] 63.00000 3843.00
GUARD RAIL-STEEL | | |
0240 606110000 11.000 EACH | 1950.00000 21450.00] 2000.00000 22000.00] 2100.00000 23100.00
GUARD RAIL-STL/BR APPR-TY 1 | | |
0250 606250000 3.000 EACH | 2750.00000 8250.00] 2300.00000 6900.00] 2500.00000 7500.00
GUARD RAIL-OPTIONAL TERM SECT | | |
0260 606300102 671.300 M | 150.00000 100695.00]| 225.00000 151042 .50 200.00000 134260.00
MEDIAN BARRIER RAIL-CAST IN PLACE-BR | | |
0270 606800000 137.200 M | 12.00000 1646.40] 8.00000 1097.60] 8.25000 1131.90
REMOVE GUARD RAIL | | |
0280 606831000 1405.000 EACH | 300.00000 421500.00] 29.00000 40745.00] 50.00000 70250.00
RESET CONCRETE BARRIER RAIL | | |
0290 606920000 4.000 EACH | 5000.00000 20000.00] 4700.00000 18800.00] 439900000 17596.00
TEMP IMPACT ATTENUATOR | | |
0300 606943000 17.000 EACH | 2000.00000 34000.00] 5000.00000 85000.00] 1400.00000 23800.00
TEMP GD RAIL-STL/BR APPR-TY 3 | | |
0310 606950000 18.000 EACH | 1800.00000 32400.00] 1200.00000 21600.00] 1250.00000 22500.00
TEMP OPTIONAL TERM END SECTION | | |
0320 618010000 100000.000 UNIT | 0.87000 87000.00] 0.85000 85000.00] 0.90000 90000.00
TRAFFIC CONTROL-DEVICES CB | | |
0330 618021000 4.000 EACH |  20000.00000 80000.00]  10100.00000 40400.00] 8000.00000 32000.00
TRAFFIC CONTROL-CROSSOVER | | |
0340 618022000 12.000 KM | 4100.00000 49200.00] 2100.00000 25200.00] 3400.00000 40800.00
| | |

TRAFFIC CONTROL-TWO WAY TRAF



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 03/10/08
PAGE : 004 -3
TABULATION OF BIDS
CALL ORDER : 004 CONTRACT ID : 11208 COUNTIES : Mineral
LETTING DATE : 02/28/08 9:00 AM DISTRICT -1
IC 0 ) -EST- IC 1 ) 2175 IC 2 ) 4397
IENGINEER"S ESTIMATE IMORGEN & OSWOOD CONST CO INC |ACME CONCRETE PAVING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0350 618027000 2.000 EACH | 9000.00000 18000.00] 300.00000 600.00] 5700.00000 11400.00
TRAFFIC CONTROL-RAMP CROSSOVER | | |
0360 618140000 9.200 M2 | 24500000 2254._00| 250.00000 2300.00] 220.00000 2024.00
SINGLE USE SIGNS | | |
0370 620110000 311.000 L | 34.00000 10574.00] 30.00000 9330.00| 31.00000 9641.00
STRIPING-WHITE EPOXY | | |
0380 620120000 735.000 L | 34.00000 24990.00] 30.00000 22050.00] 31.00000 22785.00
STRIPING-YELLOW EPOXY | | |
SECTION TOTALS | $ 7,886,422.15] $ 8,599,625.90]| $ 8,669,999.23
—————————————————————————————————————————— e e
CONTRACT TOTALS | $ 7,886,422.15] $ 8,599,625.90] $ 8,669,999.23
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TABULATION OF BIDS

CALL ORDER : 004 CONTRACT 1D : 11208 COUNTIES : Mineral
LETTING DATE : 02/28/08 9:00 AM DISTRICT -1
3 ) 2110

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE UNIT PRICE AMOUNT
SECTION 0001  APPROACHES
| | |
0010 104100000 25000.000 UNIT | 1.00000 25000.00| |
MISCELLANEOUS WORK | | |
0020 104320000 LUMP | 250000.00000 25000000} |
CROSSOVER-CONST MAINTAIN, REM | | |
0030 109200000 LUMP | 1600000 .00000 1600000.00] |
MOBILIZATION | | |
0040 202110000 7206.900 M2 | 30.00000 216207.00] |
REMOVE CONCRETE PAVEMENT | | |
0050 208105000 10000.000 UNIT | 2.00000 20000.00| |
TEMPORARY EROSION CONTROL - CB | | |
0060 301270000 60.000 M3 | 60.00000 3600.00] |
CRUSHED AGGREGATE COURSE | | |
0070 501000000 7206.900 M2 | 120.00000 864828.00| |
PORT CEM CONC PAVEMENT | | I
0080 501011000 16.000 EACH | 6500.00000 104000.00]| |
REMOVE BRIDGE APPROACH SLAB | | |
0090 501600000 1292.900 M2 | 400.00000 517160.00] |
APPROACH SLAB-CONCRETE | | |
0100 501600010 344.700 M2 | 100.00000 34470.00] |
SLEEPER SLAB - CONCRETE | | |
0110 501600020 16.000 EACH | 2000.00000 32000.00] |
REMOVE SLEEPER SLAB | | |
0120 551145000 100.000 M3 | 250.00000 25000.00] |
CONCRETE-CLASS DP | | |
0130 551410000 1234.800 M3 | 1300.00000 1605240.00] |
CONCRETE-CLASS SD | | |
0140 551450000 448.000 M3 | 1700.00000 761600.00] |
CONCRETE-LATEX MODIFIED | | |
0150 552120000 97.000 M2 | 350.00000 33950.00] |
CLASS A BRIDGE DECK REPAIR | | |
0160 552121000 49.000 M2 | 400.00000 19600.00] |
CLASS B BRIDGE DECK REPAIR | | |
0170 552150000 11830.000 M2 | 5.25000 62107.50] |
TRANSVERSE DECK GROOVING | | |
0180 552405000 170.100 M | 600.00000 102060.00] |
EXPANSION JOINT | | |
0190 552800150 6038.000 M2 | 250.00000 1509500.00] |
REMOVE DECK | | |
0200 552800350 6917.400 M2 | 220.00000 1521828.00] |
| | |

BRIDGE DECK HYDRODEMOLITION

T/

RONTIER-WEST LLC

F ————
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TABULATION OF BIDS
CALL ORDER : 004 CONTRACT ID : 11208 COUNTIES : Mineral
LETTING DATE : 02/28/08 9:00 AM DISTRICT -1
IC 3 ) 2110 1C ) 1(C )
|FRONTIER-WEST LLC I I
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0210 555200000 231905.000 KG | 3.25000 753691.25] |
REINFORCING STEEL-EPOXY COATED | | |
0220 557600020 104.000 EACH | 3500.00000 364000.00| |
MAP AND DRILL CRACKS | | |
0230 606000000 61.000 M | 60.00000 3660.00] |
GUARD RAIL-STEEL | | |
0240 606110000 11.000 EACH | 3000.00000 33000.00] |
GUARD RAIL-STL/BR APPR-TY 1 | | |
0250 606250000 3.000 EACH | 3500.00000 10500.00]| |
GUARD RAIL-OPTIONAL TERM SECT | | |
0260 606300102 671.300 M | 150.00000 100695.00]| |
MEDIAN BARRIER RAIL-CAST IN PLACE-BR | | |
0270 606800000 137.200 M | 10.00000 1372.00] |
REMOVE GUARD RAIL | | |
0280 606831000 1405.000 EACH | 50.00000 70250.00] |
RESET CONCRETE BARRIER RAIL | | I
0290 606920000 4.000 EACH | 8000.00000 32000.00] |
TEMP IMPACT ATTENUATOR | | |
0300 606943000 17.000 EACH | 1250.00000 21250.00] |
TEMP GD RAIL-STL/BR APPR-TY 3 | | |
0310 606950000 18.000 EACH | 2500.00000 45000.00] |
TEMP OPTIONAL TERM END SECTION | I I
0320 618010000 100000.000 UNIT | 0.80000 80000.00] |
TRAFFIC CONTROL-DEVICES CB | | |
0330 618021000 4.000 EACH | 15000.00000 60000.00] |
TRAFFIC CONTROL-CROSSOVER | | |
0340 618022000 12.000 KM | 4000.00000 48000.00] |
TRAFFIC CONTROL-TWO WAY TRAF | | |
0350 618027000 2.000 EACH |  10000.00000 20000.00] |
TRAFFIC CONTROL-RAMP CROSSOVER | | |
0360 618140000 9.200 M2 | 200.00000 1840.00] |
SINGLE USE SIGNS | | |
0370 620110000 311.000 L | 30.00000 9330.00] |
STRIPING-WHITE EPOXY | | |
0380 620120000 735.000 L | 30.00000 22050.00] |
STRIPING-YELLOW EPOXY | | |
SECTION TOTALS | $  10,984,788.75| | $
------------------------------------------ + ey gy S
CONTRACT TOTALS | $  10,984,788.75| 0.00] $




MONTANA
CALL ORDER = 005 CONTRACT 1D
LETTING DATE : 02/28/08 9:00 AM DISTRICT

CONTRACT TIME
CONTRACT DESCRIPTION : D2 BRIDGE DECK REPAIR
PROJECT(S) : (5298753000) IM 0002(753)

D2 BRIDGE DECK REPAIR

VENDOR RANKING :

DEPARTMENT OF TRANSPORTATION
TABULATION OF BIDS

02208 COUNTIES : Park
2

150 WORKING DAYS (AVAILABLE DAYS)

DATE
PAGE

Gallatin

03710708
005 -1

% OVER

LOwW BID

% OVER
EST

RANK VENDOR NO./NAME

0 -EST- ENGINEER"S ESTIMATE

1 2294 TAMIETTI CONSTRUCTION CO INC
2 2054 SLETTEN CONSTRUCTION COMPANY

$ 2,757,194.30
$ 2,825,500.95
$ 2,926,686.10

97 .5825%
100.0000%
103.5811%

100.0000%
102.4774%
106.1473%

|
LINE NO /7 ITEM CODE / ALT |
|

EMBANKMENT PROTECTOR 300 MM

( 0 ) -EST-
ENGINEER"S ESTIMATE

1IC 1 ) 2294

2 )

2054

UNIT PRICE

350000.

460000.

100.

64.

450.

600.

15.

125.

195.

-00000

00000

00000

00000

.15000

00000

00000

-25000

00000

00000

00000

-40000

00000

| TAMIETTI CONSTRUCTION CO INC |SLETTEN CONSTRUCTION COMPANY

AMOUNT

25000.00

350000.00

460000.00

800.00

12364.80

97536.00

8910.00

37167.00

520800.00

36111.00

342200.00

297982.80

3900.00

| |
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|
------------------------------------------ gy S
SECTION 0001  BRIDGE DECK REPAIR & APPROACHES/ PARK COUNTY 66% GALLATIN COUNTY 34%
| |
0010 104100000 25000.000 UNIT | 1.00000 25000.00] 1.00000 25000.00]
MISCELLANEOUS WORK | | |
0020 104320000 LUMP | 190000 .00000 190000.00] 300000.00000 300000.00]
CROSSOVER-CONST MAINTAIN, REM | | |
0030 109200000 LUMP | 420000.00000 420000.00] 150000.00000 150000.00]
MOBILIZATION | | |
0050 210100000 8.000 HOUR | 150.00000 1200.00] 105.00000 840.00]
GRADER-MOTOR | | |
0060 301440010 10752.000 M2 | 1.25000 13440.00] 1.50000 16128.00]
COVER - TYPE 1 | | |
0070 401040500 1524.000 MT | 100.00000 152400.00]| 67.00000 102108.00]
PLANT MIX GR D - COMMERCIAL | | |
0080 402225000 19.800 MT | 62500000 12375.00] 450.00000 8910.00]
EMULSIFIED ASPHALT CRS-2P | | |
0090 411000000 11436.000 M2 | 4.50000 51462.00] 3.50000 40026.00]
COLD MILLING | | |
0100 551410000 868.000 M3 | 775.00000 672700.00] 900.00000 781200.00]
CONCRETE-CLASS SD | | |
0110 552150000 2407.400 M2 | 1400000 33703.60| 8.00000 19259.20]
TRANSVERSE DECK GROOVING | | |
0120 552800150 2737.600 M2 | 160.00000 438016.00] 220.00000 602272.00]
REMOVE DECK | | |
0130 555200000 87642.000 KG | 3.00000 262926.00| 3.50000 306747.00]
REINFORCING STEEL-EPOXY COATED | | |
0140 603700300 20.000 M | 200.00000 4000.00] 390.00000 7800.00|
| | |



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 03/10/08
PAGE : 005 -2
TABULATION OF BIDS
CALL ORDER  : 005 CONTRACT 1D : 02208 COUNTIES : Park Gallatin
LETTING DATE : 02/28/08 9:00 AM DISTRICT 12
IC 0 ) -EST- IC 1 ) 2294 IC 2 ) 2054
IENGINEER"S ESTIMATE ITAMIETTI CONSTRUCTION CO INC |SLETTEN CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 603800000 55.000 M | 60.00000 3300.00] 225.00000 12375.00] 225.00000 12375.00
CLEAN CULVERT PIPE | | |
0160 606000000 1207.800 M | 55.00000 66429.00] 45.00000 54351.00] 55.00000 66429.00
GUARD RAIL-STEEL | | |
0170 606110000 12.000 EACH | 2200.00000 26400.00] 1700.00000 20400.00] 2040.00000 24480.00
GUARD RAIL-STL/BR APPR-TY 1 | | |
0180 606190000 6.000 EACH | 600.00000 3600.00] 500.00000 3000.00] 515_00000 3090.00
ONE-WAY DEPART TERM SECTION | | |
0190 606250000 12.000 EACH | 2700.00000 32400.00] 2200.00000 26400.00] 2525.00000 30300.00
GUARD RAIL-OPTIONAL TERM SECT | | |
0200 606800000 1407.100 M | 7.00000 9849.70] 2.50000 3517.75] 7.00000 9849.70
REMOVE GUARD RAIL | | |
0210 606900000 236.200 M | 35.00000 8267.00] 35.00000 8267.00] 63.00000 14880.60
TEMP METAL GUARDRAIL | | |
0220 606940000 8.000 EACH | 1400.00000 11200.00] 1500.00000 12000.00] 2260.00000 18080.00
TEMP GD RAIL-STL/BR APPR-TY 1 | | |
0230 606950000 10.000 EACH | 2350.00000 23500.00] 1500.00000 15000.00] 2750.00000 27500.00
TEMP OPTIONAL TERM END SECTION I I I
0240 609010000 35.000 M | 80.00000 2800.00] 100.00000 3500.00] 100.00000 3500.00
CURB-CONCRETE | | |
0250 611160000 4.000 EACH |  12000.00000 48000.00]  13500.00000 54000.00]  11000.00000 44000.00
CATTLE GUARD 6.0 M | | |
0260 611170000 4.000 EACH |  13500.00000 54000.00]  14500.00000 58000.00]  12200.00000 48800.00
CATTLE GUARD 7.2 M | | |
0270 611315000 8.000 EACH | 1000.00000 8000.00] 1500.00000 12000.00] 1600.00000 12800.00
REMOVE AND SALVAGE CATTLE GUARD | | |
0280 613130000 1.000 M3 | 175.00000 175.00] 7500.00000 7500.00] 1020.00000 1020.00
BANK PROTECTION-TYPE 3 | | |
0290 618020000 LUMP | 100000.00000 100000.00]  80000.00000 80000.00] 350000.00000 350000.00
TRAFFIC CONTROL | | |
0300 618022000 18.400 KM | 4000.00000 73600.00] 4500.00000 82800.00] 3000.00000 55200.00
TRAFFIC CONTROL-TWO WAY TRAF | | |
0310 618140000 9.200 M2 | 225.00000 2070.00] 225.00000 2070.00] 236.00000 2171.20
SINGLE USE SIGNS | | |
0320 620010000 43.000 L | 23.00000 989.00] 50.00000 2150.00] 45.00000 1935.00
STRIPING-WHITE PAINT | | |
0330 620020000 34.000 L | 30.00000 1020.00] 50.00000 1700.00] 45.00000 1530.00
STRIPING-YELLOW PAINT | | |
0340 620110000 57.000 L | 42.00000 2394.00] 60.00000 3420.00] 58.00000 3306.00
STRIPING-WHITE EPOXY | | |
0350 620120000 46.000 L | 43.00000 1978.00] 60.00000 2760.00] 58.00000 2668.00
STRIPING-YELLOW EPOXY | | |
SECTION TOTALS I $ 2,757,194.30] $ 2,825,500.95]| $ 2,926,686.10
—————————————————————————————————————————— e e e e e e ——————————————————
CONTRACT TOTALS | $ 2,757,194.30] $ 2,825,500.95] $ 2,926,686.10




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 03/10/08
PAGE : 006 -1
TABULATION OF BIDS
CALL ORDER  : 006 CONTRACT 1D : 08208 COUNTIES : Lewis and Clark Powell
LETTING DATE : 02/28/08 9:00 AM DISTRICT -2
CONTRACT TIME : 65 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : GUARDRAIL / EROSION - MACDONALD PASS
PROJECT(S) : (5136030000) NH-HFL 8-1(30)23
GUARDRAIL / EROSION - MACDONALD PASS
VENDOR RANKING :
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER"S ESTIMATE $ 1,516,157.30  136.4542% 100.0000%
1 4343 HELENA SAND & GRAVEL INC $ 1,111,111.00  100.0000% 73.2847%
2 6390 H L CONSTRUCTION INC $ 1,381,773.74  124.3596% 91.1366%

( 0 ) -EST-
E

IC 1 ) 4343
NGINEER®"S ESTIMATE IH
|

( 2 ) 639
ELENA SAND & GRAVEL INC H

|
| L CONSTRUCTION INC
LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
__________________________________________ PP
SECTION 0001 GUARDRAIL-EROSION CONTROL (MISSOULA FD) NH-80% / HFL-20%

UNIT PRICE AMOUNT

|
|
|
|
+

|
0010 104030010 10000.000 UNIT | 1.00000 10000.00] 1.00000 10000.00] 1.00000 10000.00
MISCELLANEOUS WORK | | |
0020 109200005 LUMP | 200000 .00000 200000.00]  30000.00000 30000.00] 131604.87000 131604.87
MOBILIZATION | | |
0030 202020025 38.000 EACH | 100.00000 3800.00] 250.00000 9500.00] 313.50000 11913.00
REMOVE TREES | | |
0040 202020340 4300.000 LNFT | 2.75000 11825.00] 1.00000 4300.00] 2.85000 1225500
REMOVE BITUMINOUS CURB | | |
0050 202020540 LUMP | 5000 .00000 5000.00]  11369.15000 11369.15]  12000.00000 12000.00
REMOVE MISCELLANEOUS ITEMS | | |
0060 203020375 290.000 CUYD | 30.00000 8700.00] 20.00000 5800.00] 52.44000 15207.60
EMBANKMENT IN PLACE | | |
0070 208010205 5000.000 UNIT | 1.10000 5500.00] 1.50000 7500.00] 2.28000 11400.00
TEMPORARY EROSION CONTROL - CB | | |
0080 208010207 900.000 UNIT | 1.00000 900.00] 1.00000 900.00] 1.00000 900.00
MPDES PERMIT FEES | | |
0090 208010600 7.000 EACH | 2500.00000 17500.00] 4000.00000 28000.00] 5985.00000 41895.00
SEDIMENT TRAP | | |
0100 210020000 160.000 HOUR | 110.00000 17600.00] 125.00000 20000.00] 160.00000 25600.00
GRADER-MOTOR | | |
0110 401020020 105.000 TON | 125.00000 13125.00] 145.00000 15225.00] 102.60000 10773.00
PLANT MIX BIT SURF GR B | | |
0120 551020060 56.900 CUYD | 200.00000 11380.00] 350.00000 19915.00] 387.60000 22054 .44
CONCRETE-CLASS D | | |
0130 602010030 6.000 LNFT | 100.00000 600.00] 250.00000 1500.00] 228.00000 1368.00
| | |

RELAY PIPE CULVERT



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 03/10/08
PAGE : 006 -2
TABULATION OF BIDS
CALL ORDER  : 006 CONTRACT 1D : 08208 COUNTIES : Lewis and Clark Powell
LETTING DATE : 02/28/08 9:00 AM DISTRICT -2
IC 0 ) -EST- IC 1 ) 4343 1IC 2 ) 6390
IENGINEER"S ESTIMATE IHELENA SAND & GRAVEL INC [H L CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0140 603000015 758.000 LNFT | 325.00000 246350.00] 190.00000 144020.00] 218.40000 165547 .20
18 INCH - LINER PIPE | | |
0150 603000100 661.000 LNFT | 275.00000 181775.00] 190.00000 125590.00] 221.73000 146563 .53
CURED IN PLACE PIPE LINER - 24 INCH | | |
0160 603016090 896.000 LNFT | 25.00000 22400.00] 26.00000 23296.00] 45.60000 40857 .60
CLEAN CULVERT PIPE | | |
0170 603017034 LUMP | 350.00000 350.00] 1000.00000 1000.00] 1995 .00000 1995.00
OUTLET MODIFICATION | | |
0180 604010605 1.000 EACH | 1000.00000 1000.00] 1500.00000 1500.00] 1710.00000 1710.00
DROP INLET-GRATE | | |
0190 606010040 12276.000 LNFT | 30.00000 368280.00] 29.00000 356004.00] 31.92000 391849.92
GUARD RAIL-STEEL BOX BEAM | | |
0200 606010100 37.500 LNFT | 75.00000 2812.50] 50.00000 1875.00] 171.00000 6412.50
ROCKFALL BARRIER | | |
0210 606010386 12384.200 LNFT | 3.00000 37152.60] 4.50000 55728.90] 2.57000 31827.39
REMOVE GUARD RAIL AND SALV I | |
0220 606010641 10.000 EACH | 4000.00000 40000.00] 4000.00000 40000.00] 5700.00000 57000.00
GD RL BOX BEAM OPT TERM SEC | | |
0230 607100252 155.000 LNFT | 4.00000 620.00] 5.00000 775.00] 8.55000 1325.25
FARM FENCE-TYPE F4M | | |
0240 607100360 2.000 EACH | 130.00000 260.00] 200.00000 400.00] 319.31000 638.62
FARM FENCE-PANEL/SINGLE FW | | |
0250 607100380 2.000 EACH | 300.00000 600.00] 250.00000 500.00] 49613000 992.26
FARM FENCE-PANEL/DOUBLE FW | | |
0260 607100440 16.000 LNFT | 25.00000 400.00] 30.00000 480.00] 42.13000 674.08
FARM GATE-METAL TYPE G-3 | | |
0270 609010010 13603.700 LNFT | 6.00000 81622.20] 3.50000 47612.95] 4.33000 58904 .02
CURB-CONC | | |
0280 613100030 22.000 CUYD | 60.00000 1320.00] 100.00000 2200.00] 142 .50000 3135.00
RIPRAP-CLASS 1 RANDOM | | |
0290 613300105 3219.000 LNFT | 55.00000 177045 .00 30.00000 96570.00] 34.34000 110540.46
PLANT MIX DITCH | | |
0300 618030005 50000.000 UNIT | 0.90000 45000.00] 0.90000 45000.00] 1.00000 50000.00
TRAFFIC CONTROL DEVICES CB | | |
0310 618100000 102.000 SQFT | 20.00000 2040.00] 25.00000 2550.00] 25.00000 2550.00
SINGLE USE SIGNS | | |
0320 621013086 1.000 EACH | 1200.00000 1200.00] 2000.00000 2000.00] 2280.00000 2280.00
ADJUST MEDIAN INLET | | |
SECTION TOTALS I $ 1,516,157.30] $ 1,111,111.00] $ 1,381,773.74
------------------------------------------ gy S
CONTRACT TOTALS | $ 1,516,157.30] $ 1,111,111.00] $ 1,381,773.74




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 03/10/08
PAGE : 007 -1
TABULATION OF BIDS
CALL ORDER = 007 CONTRACT ID - 11108 COUNTIES : Flathead
LETTING DATE : 02/28/08 9:00 AM DISTRICT o1
CONTRACT TIME : 75 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : KALISPELL - NE
PROJECT(S) : (5718144000) SFCP 1-2(144)125
KALISPELL - NE
(6491148000) SFCP 1-2(148)124
EVERGREEN FIRE DEPT SIGNAL
VENDOR RANKING :
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER"S ESTIMATE $ 2,045,418.70 134.9299% 100.0000%
1 2097 SCHELLINGER CONST CO INC $ 1,515,912.65 100.0000% 74.1126%
2 4358 KNIFE RIVER - KALISPELL $ 1,531,848.11 101.0512% 74.8917%
IC 0 ) -EST- IC 1 ) 2097 IC 2 ) 4358
|ENGINEER®S ESTIMATE | SCHELLINGER CONSTRUCTION CO |KNIFE RIVER - KALISPELL
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ S
SECTION 0001  Cold milling, PMS overlay, sidewalks, curb/gutter, seal & cover, pavement markings
I I |
0010 104030010 20000.000 UNIT | 1.00000 20000.00] 1.00000 20000.00] 1.00000 20000.00
MISCELLANEOUS WORK | |
0020 109200005 LUMP | 203000.00000 203000.00] 90000.00000 90000.00] 50000.00000 50000.00
MOBILIZATION | | |
0030 202020140 75.000 SQYD | 10.00000 750.00] 45.00000 3375.00] 150.00000 11250.00
REMOVE BITUMINOUS PAVEMENT | | |
0040 301020340 14.000 CUYD | 50.00000 700.00] 50.00000 700.00] 100.00000 1400.00
CRUSHED AGGREGATE COURSE | | |
0050 301020416 25.000 CUYD | 60.00000 1500.00] 35.00000 875.00] 40.00000 1000.00
SHOULDER GRAVEL | | |
0060 301020735 204318.000 SQYD | 0.75000 153238.50] 0.50000 102159.00] 0.35000 71511.30
COVER - TYPE 2 | | 1
0070 401020049 16232.000 TON | 27.00000 438264 .00] 22 .50000 365220.00] 23.00000 373336.00
PLANT MIX SURF GR S NV - 3/4 IN | | 1
0080 401020300 227.000 TON | 160.00000 36320.00] 165.00000 37455.00] 158.00000 35866.00
HYDRATED LIME | | 1
0090 402020095 875.900 TON | 420.00000 367878.00] 405.00000 354739.50] 453.00000 396782.70
ASPHALT CEMENT PG 70-28 | | 1
0100 402020368 346.300 TON | 390.00000 135057 .00] 370.00000 128131.00] 440.00000 152372.00
EMULS ASPHALT CRS-2P | | 1
0110 411010000 125999.000 SQYD | 1.25000 157498.75] 1.35000 170098.65] 1.00000 125999.00
COLD MILLING | | 1
0120 606010385 50.000 LNFT | 5.00000 250.00] 10.00000 500.00] 53.00000 2650.00
REMOVE GUARD RAIL | | 1



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 03/10/08
PAGE : 007 -2
TABULATION OF BIDS
CALL ORDER  : 007 CONTRACT 1D : 11108 COUNTIES : Flathead
LETTING DATE : 02/28/08 9:00 AM DISTRICT -1
IC 0 ) -EST- | 1 ) 2097 | 2 ) 4358
IENGINEER"S ESTIMATE |SCHELLINGER CONSTRUCTION CO |KNIFE RIVER - KALISPELL
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0130 606010642 1.000 EACH | 2600.00000 2600.00] 2000.00000 2000.00] 6350.00000 6350.00
GUARD RAIL-OPTIONAL TERM SECT | | |
0140 608010020 89.600 SQYD | 90.00000 8064.00] 110.00000 9856.00] 120.00000 10752.00
SIDEWALK-CONCRETE 4 IN | | |
0150 608010050 288.000 SQYD | 100.00000 28800.00] 70.00000 20160.00] 130.00000 37440.00
SIDEWALK-CONCRETE 6 IN | | |
0160 609010200 678.000 LNFT | 30.00000 20340.00] 25.00000 16950.00] 25.00000 16950.00
CURB AND GUTTER-CONC | | |
0170 610010100 2.000 CUYD | 45.00000 90.00] 100.00000 200.00] 200.00000 400.00
TOPSOIL | | |
0180 616183000 1.000 CUYD | 1200.00000 1200.00] 1290.00000 1290.00] 1365.00000 1365.00
FOUNDAT ION-CONCRETE | | |
0190 616343914 1310.000 LNFT | 9.00000 11790.00] 5.95000 7794.50] 6.25000 8187.50
CONDUIT-PLASTIC 1 1/2 IN | | |
0200 616343920 85.000 LNFT | 15.00000 1275.00] 14.90000 1266.50] 15.75000 1338.75
CONDUIT-PLASTIC 2 IN I | |
0210 616783001 2.000 EACH | 400.00000 800.00] 335.00000 670.00] 350.00000 700.00
PULL BOX-CONCRETE TYPE 1 | | |
0220 617033114 100.000 LNFT | 2.50000 250.00] 0.55000 55.00] 0.58000 58.00
CABLE-COPPER 2AWG14-600V | | |
0230 617033214 1310.000 LNFT | 4.00000 5240.00] 0.65000 851.50] 0.69000 903.90
CABLE-COPPER 3AWG14-600V | | |
0240 617333120 1.000 EACH | 1600.00000 1600.00] 2570.00000 2570.00] 2700.00000 2700.00
SERV ASSEMB-20 AMP | | |
0250 617483101 2.000 EACH | 800.00000 1600.00] 595.00000 1190.00] 625.00000 1250.00
SIG-TRAF 1 COLOR-1 WAY 8 | | |
0260 617673200 2.000 EACH | 1200.00000 2400.00] 942.00000 1884.00] 990.00000 1980.00
SIG STANDARD TYPE 1-200 | | |
0270 617903250 1.000 EACH | 350.00000 350.00] 180.00000 180.00] 190.00000 190.00
PUSH BUTTON/PEDESTRIAN | | |
0280 618030080 LUMP | 330000.00000 330000.00]  90000.00000 90000.00] 110000.00000 110000.00
TRAFFIC CONTROL | | |
0290 618100000 85.000 SQFT | 20.00000 1700.00] 20.00000 1700.00] 21.00000 1785.00
SINGLE USE SIGNS | | |
0300 619010086 89.200 SQFT | 28.69731 2559.80] 22.00000 1962.40] 14.25000 1271.10
SIGNS-ALUM REFL SHEET IV | | |
0310 619010230 9.000 EACH | 49.22222 443 .00 27.00000 243.00] 50.00000 450.00
REMOVE SIGNS | | |
0320 619010340 588.300 LB | 5.50000 3235.65]| 2.00000 1176.60] 4.20000 2470.86
POSTS-TUBULAR STEEL-SQ-PERF | | |
0330 619010410 30.000 LNFT | 45.00000 1350.00] 32.00000 960.00] 33.25000 997.50
| | |

POLES-TREATED TIMBER CLASS 4



CALL ORDER : 007

LETTING DATE : 02/28/08 9:00 AM

DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

: 11108

COUNTIES : Flathead

03710708
007 -3

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY
0340 619010770 5.000
SQ TUBULAR SLIP BASE BKWY-3 IN
0350 620010301 60.000
CURB MARKING-YELLOW EPOXY

0360 620011105 55.000
WORDS AND SYMBOLS-WHITE PAINT

0370 620011110 31.000
WORDS AND SYMBOLS-YELLOW PAINT

0380 620011260 36.000
WORDS/SYMBOLS-WHITE EPOXY

0390 620011265 21.000
WORDS AND SYMBOLS-YELLOW EPOXY

0400 620013000 433.000
STRIPING-WHITE PAINT

0410 620013960 289.000
STRIPING-WHITE EPOXY

0420 620014000 420.000
STRIPING-YELLOW PAINT

0430 620014960 281.000
STRIPING-YELLOW EPOXY

0440 620017000 9.200

TEMPORARY PAVEMENT MARKINGS
SECTION TOTALS

CONTRACT TOTALS

0 ) -EST-
NGINEER"S ESTIMATE

460.00000

3100.
12600.
7350.
10825.
17340.
10500.
16860.
6900.
2,045,418.

2,045,418.

CHELLINGER CONSTRUCTION CO

AMOUNT |

2100.00]

.00]

o o o o
S & & O

o
o

o
o

o o
o o
— e ————————————————————

UNIT PRICE

420.00000

NIFE RIVER - KALISPELL

AMOUNT
2100.00
10800.00
6380.00
2449 .00
7200.00
3150.00
8443 .50
14883.50
8400.00
14471 .50
3864 .00

1,531,848.11

1,531,848.11




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 03/10/08
PAGE : 008 -1
TABULATION OF BIDS
CALL ORDER : 008 CONTRACT 1D : 13208 COUNTIES : Flathead
LETTING DATE : 02/28/08 9:00 AM DISTRICT -1
CONTRACT TIME : 08/27/08 COMPLETION DATE
CONTRACT DESCRIPTION : GRANDVIEW - NORTH
PROJECT(S) : (6193098000) NH 5-3(98)115
GRANDVIEW - NORTH
(6254002000) UPP 6713(2)
MERIDIAN RD - US 2 TO 7TH ST W
VENDOR RANKING :
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER"S ESTIMATE $ 1,581,942.25  131.9254% 100.0000%
1 4358 KNIFE RIVER - KALISPELL $ 1,199,119.00  100.0000% 75.8004%
2 2097 SCHELLINGER CONST CO INC $ 1,218,286.50  101.5985% 77.0121%

( O ) -EST-
E

IC 1 ) 4358
NGINEER"S ESTIMATE IK
|

( 2 ) 2097
NIFE RIVER - KALISPELL S

CHELLINGER CONSTRUCTION CO 1

| |
| |
LINE NO / ITEM CODE / ALT | |
| |
+ +

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT

_______________________________________________________________________ o

SECTION 0001  COLD MILLING, PL. MIX SURF. OVERLAY, S&C 23% URBAN 77% RURAL - SOFT SPLIT FOR BR. DECK

| | |

0010 104030010 20000.000 UNIT | 1.00000 20000.00] 1.00000 20000.00] 1.00000 2000000
MISCELLANEOUS WORK | |

0020 109200005 LUMP | 154000.00000 154000.00]  60049.75000 60049.75] 120000 .00000 120000.00
MOBILIZATION | | |

0030 203020278 8.000 CUYD | 50.00000 400.00] 65.00000 520.00] 70.00000 560.00
EXCAVATION - DIGOUTS | | |

0040 301020340 5.000 CUYD | 50.00000 250.00] 125_00000 625.00] 50.00000 250.00
CRUSHED AGGREGATE COURSE | | |

0050 301020735 147045.000 SQYD | 0.85000 12498825 0.55000 80874.75]| 0.60000 88227.00
COVER - TYPE 2 | | |

0060 401020049 9397.000 TON | 35.00000 328895.00] 27.50000 258417.50] 27.50000 258417 .50
PLANT MIX SURF GR S NV - 3/4 IN | | |

0070 401020300 132.000 TON | 17600000 23232.00] 165.00000 21780.00] 165.00000 21780.00
HYDRATED LIME | | |

0080 402020095 508.200 TON | 430.00000 218526.00| 475.00000 241395.00| 405 .00000 205821 .00
ASPHALT CEMENT PG 70-28 | | |

0090 402020305 293.000 GAL | 3.00000 879.00] 6.00000 1758.00| 1.00000 293.00
EMULSIFIED ASPHALT SS-1 | | |

0100 402020368 249.500 TON | 380.00000 94810.00| 460.00000 114770.00] 400.00000 99800.00
EMULS ASPHALT CRS-2P | | |

0110 411010000 91440.000 SQYD | 2.75000 251460.00| 1.25000 114300.00] 1.50000 137160.00
COLD MILLING | |

0120 552010430 1704.000 SQYD | 12.00000 20448 _00| 13.75000 23430.00] 13.00000 22152.00
BRIDGE DECK TREATMENT | | |
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TABULATION OF BIDS
CALL ORDER : 008 CONTRACT 1D : 13208 COUNTIES : Flathead
LETTING DATE : 02/28/08 9:00 AM DISTRICT -1
| 0 ) -EST- IC 1 ) 4358 1IC 2 ) 2097
IENGINEER"S ESTIMATE IKNIFE RIVER - KALISPELL | SCHELLINGER CONSTRUCTION CO 1
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0130 552010440 153.000 GAL | 75.00000 11475.00] 9400000 14382.00] 90.00000 13770.00
FURNISH HMWM TREATMENT MAT"L | | |
0135 617763101 8.000 EACH | 2500.00000 20000.00] 1300.00000 10400.00] 1500.00000 12000.00
DETECTOR/LOOP | | |
0140 618030005 175000.000 UNIT | 1.00000 175000.00] 0.55000 96250.00] 0.55000 96250.00
TRAFFIC CONTROL DEVICES CB | | |
0150 618100000 102.000 SQFT | 20.00000 2040.00] 19.00000 1938.00] 18.00000 1836.00
SINGLE USE SIGNS | | |
0160 620010301 51.000 GAL | 125.00000 6375.00] 165.00000 8415.00] 155.00000 7905.00
CURB MARKING-YELLOW EPOXY | | |
0170 620011105 99.000 GAL | 90.00000 8910.00] 121.00000 11979.00] 115.00000 11385.00
WORDS AND SYMBOLS-WHITE PAINT | | |
0180 620011110 14.000 GAL | 85.00000 1190.00] 121.00000 1694.00] 115.00000 1610.00
WORDS AND SYMBOLS-YELLOW PAINT | | |
0190 620011260 65.000 GAL | 275.00000 17875.00] 165.00000 10725.00] 155.00000 10075.00
WORDS/SYMBOLS-WHITE EPOXY I | |
0200 620011265 9.000 GAL | 200.00000 1800.00] 165.00000 1485.00] 155.00000 1395.00
WORDS AND SYMBOLS-YELLOW EPOXY | | |
0210 620013000 335.000 GAL | 23.00000 7705.00] 22.25000 7453.75] 21.00000 7035.00
STRIPING-WHITE PAINT | | |
0220 620013960 236.000 GAL | 55.00000 12980.00] 52.00000 12272.00] 49.00000 11564.00
STRIPING-WHITE EPOXY | | |
0230 620014000 317.000 GAL | 22.00000 6974.00] 22.25000 7053.25] 21.00000 6657.00
STRIPING-YELLOW PAINT | | |
0240 620014960 236.000 GAL | 55.00000 12980.00] 52.00000 12272.00] 49.00000 11564.00
STRIPING-YELLOW EPOXY | | |
0250 620017000 7.300 MILE | 700.00000 5110.00] 600.00000 4380.00] 600.00000 4380.00
TEMPORARY PAVEMENT MARKINGS | | |
0260 621013070 10.000 EACH | 575.00000 5750.00] 700.00000 7000.00] 750.00000 7500.00
ADJUST MANHOLES | | |
0270 621013110 33.000 EACH | 330.00000 10890.00] 500.00000 16500.00] 300.00000 9900.00
ADJUST VALVE BOXES | | |
0280 624100001 4.000 EACH | 500.00000 2000.00] 500.00000 2000.00] 1000.00000 4000.00
MONUMENT BOX | | |
0290 800300020 LUMP |  35000.00000 35000.00]  35000.00000 35000.00]  25000.00000 25000.00
MISCELLANEOUS ITEMS - REPAIR | | |
SECTION TOTALS I $ 1,581,942 .25] 1,199,119.00] $ 1,218,286.50
------------------------------------------ + ey gy S
CONTRACT TOTALS | $ 1,581,942.25] 1,199,119.00] $ 1,218,286.50
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TABULATION OF BIDS

CALL ORDER : 009 CONTRACT 1D : 12108 COUNTIES : Missoula
LETTING DATE : 02/28/08 9:00 AM DISTRICT :1
CONTRACT TIME : 25 WORKING DAYS (AVAILABLE DAYS)

CONTRACT DESCRIPTION : MISSOULA - BONNER

PROJECT(S) : (6191117000) IM 90-2(117)106
MISSOULA - BONNER
(6192099000) IM 90-3(99)163
GOLD CREEK - EAST AND WEST

VENDOR RANKING :

TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOwW BID EST
0 -EST- ENGINEER"S ESTIMATE $ 938,418.50 114.8069% 100.0000%
1 2050 RIVERSIDE CONTRACTING INC $ 817,388.84 100.0000% 87.1028%
2 6689 PAVEMENT MAINTENANCE SOLUTIONS INC $ 824,090.35 100.8199% 87.8169%
3 2032 JIM GILMAN EXCAVATING INC $ 871,397.61 106.6075% 92.8581%

IC O ) -EST-
|ENGINEER®S ESTIMATE

IC 1 ) 2050
IR

LINE NO / ITEM CODE / ALT I I
|
+

( 2 ) 6689
IVERSIDE CONTRACTING INC P

AVEMENT MAINTENANCE SOLUTION

o ————

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
__________________________________________ e
SECTION 0001 SEAL & COVER - 60% URBAN, 40% RURAL
| | |
0010 104030010 3500.000 UNIT | 1.00000 3500.00] 1.00000 3500.00] 1.00000 3500.00
MISCELLANEOUS WORK I I |
0020 109200005 LUMP |  68000.00000 68000.00]  50000.00000 50000.00]  46000.00000 46000.00
MOBILIZATION | | |
0030 301020718 568341.000 SQYD | 0.50000 284170.50] 0.38000 215969.58] 0.35000 198919.35
COVER - TYPE 1 | | |
0040 401020042 122.000 TON | 110.00000 13420.00] 136.33000 16632.26] 133.00000 16226.00
PLANT MIX GR D - COMMERCIAL I I |
0050 402020368 966.400 